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OPEN TENDER NOTIFICATION 

 

  FOR 

   

Outline Agreement of 03 Years to provide Testing services for 

electrical Transmission equipment at various Tata Power 

receiving stations in Mumbai region. 

 
 

Tender Enquiry No: CC25NP001 

(Please note this reference number must be quoted in all 

submission pertaining to this tender) 
 

 

 

 

 

 

The Tata Power Company Limited (Tata Power) 

Corporate Contracts, 

Smart Center of Procurement Excellence, 

2nd Floor, Sahar Receiving Station, Near Hotel Leela, 

Sahar Airport Road, Andheri (E), Mumbai 400 059 
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Procedure for Participating in Tender 

Tender 

Enquiry No. 
Work Description EMD (Rs.) 

Tender 

Participation 

Fee 

Last date and time 

for Payment of 

Tender 

Participation Fee* 

Last date and time for 

bid submission 

CC25NP001 

Outline Agreement 

of 03 Years to 

provide Testing 

services for electrical 

Transmission 

equipment at 

various Tata Power 

receiving stations in 

Mumbai region 

 50,000/- Rs. 2000/- 

 

 

17th May’2024 

1500 Hrs  

30th May’2024 1500 

Hrs 

*Interested bidders are strongly advised not to wait by above time and purchase the tender 

immediately to get the link for bid submission. This will enable them to communicate/raise queries 

against the subject tender in time. 

Procedure for Participating in Tender. Following steps to be done before last date for purchase of 

tender, 

1. Interested Vendors to refer to the Section C of the tender (Prequalification criteria).  

2. Eligible and Interested Bidders to submit duly signed and stamped letter on Bidder's letterhead 

indicating  

a. Tender Enquiry number 

b. Name of authorized person  

c. Contact number  

d. e-mail id 

e. Details of submission of Tender Participation Fee 

3. Non-Refundable Tender Participation Fee, as indicated in table above, to be submitted in the form 

of Direct deposit in the following bank account and submit the receipt along with a covering letter 

clearly indicating the Tender Reference number – 

Beneficiary Name – The Tata Power Co. Ltd. 

Bank Name – HDFC Bank Ltd. 

Branch Name – Fort Branch, Mumbai 

Address – Maneckji Wadia Building, Nanik Motwani Marg, Fort, Mumbai 400023. 

Branch Code – 60 

Bank & Branch Code – 400240015 
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Account No – 00600110000763 

Account type – CC 

IFSC Code – HDFC0000060 

 

E-mail with necessary attachment of 1 and 2 above to be send to naman.patel@tatapower.com   

with copy to vivek.mittal@tatapower.com before “Last date and time for Payment of Tender 

Participation Fee” 

Interested bidders to submit Tender Participation Fee and Authorization Letter before Last date 

and time as indicated above after which link from Tata Power E-Tender system (Ariba) will be 

shared for further communication and bid submission.  

Please note all future correspondence regarding the tender, bid submission, bid submission date 

extension, Pre-bid query etc will happen only through Tata Power E-Tender system (Ariba). User 

manual to guide the bidders to submit the bid through e-Tender system (Ariba) is also enclosed. 

No e-mail or verbal correspondence will be responded. All communication will be done strictly 

with the bidder who have done the above steps (Payment of tender fee and submission of letter 

with requisite details) to participate in the Tender.  

Also it may be strictly noted that once date of “Last date and time for Payment of Tender 

Participation Fee” is lapsed no Bidder will be sent link from Tata Power E-Tender System (Ariba). 

Without this link vendor will not be able to participate in the tender. Any last moment request to 

participate in tender will not be acknowledged. 

Any payment of Tender Participation Fee / EMD by Bidder who have not done the pre-requisite 

within stipulated timeline will not be refunded. 

 

Also all future corrigendum’s to the said tender, if any, will be informed on Tender section on 

website  https://www.tatapower.com 
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CONTENTS OF THE ENQUIRY 

 

Following Documents Form Part of Tender Enquiry:                                                              No. of Pages 

A. Tender Notice Including Instruction to Bidders (this document)      1-16 

B. Pre-Bid Queries Submission Format* 

B.1 Format for Technical Pre-Bid Queries               1-1 

B.2 Format for Commercial Pre-Bid Queries              1-1 

C. Pre-qualification Requirement and Submission Format*     

C.1. Techno-Commercial Pre-Qualification Requirement*                                                    1-1 

C.2. Safety Bid Document           1-4 

D. Technical Set of Documents / Format 

D.1. Scope of Work             1-7 

D.2. Service Level Agreement           1-1 

E. Commercial Set of Documents / Format       

E.1. Special Conditions of Contract                                                                                             1-3 

E.2. Price Bid Format                                                                                                                     1-1 

E.3. General Terms Condition-Service                                                                                       1-20 

E.4. Annexure to GTC           1-80 

F. Other formats / templates 

F.1. EMD Bank Guarantee Format                                                                                               1-2 

* To be submitted in editable excel format 
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Section A: Tender Notice including Instruction to Bidders 

1. Tender Details 

1.1 Key Tender Specific Details 

Reference Number CC25NP001 

Description 
Outline Agreement of 03 Years to provide Testing services for 

electrical Transmission equipment at various Tata Power receiving 

stations in Mumbai region. 

Type of Tender Outline Agreement 

Period  OLA shall be valid for 03 years. 

Tender Fee Rs 2,000/- 

Earnest Money Deposit 

(EMD) 

Rs 50,000 /- 

Rs Fifty Thousand Only 

PLEASE NOTE THAT IT IS MANDATORY TO SUBMIT EMD IN 

THE FORM OF ONLINE TRANSFER OR BANK GURANTEE OR 

DEMAND DRAFT 

Price Basis 
Prices quoted shall be on Annual firm basis with Year-on-Year 

Escalation for 02nd and 03rd Year. 

Executive Handling 

this Tender* 

Name: Mr. Naman Patel 

Contact No.: 9029001594 

E-Mail ID: naman.patel@tatapower.com 

*You may contact the above personnel from Monday to Friday during office hours only. 
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1.2 Calendar of Events 

(a) 
Access to Tender Documents through Tata 

Power website 
07th May' 2024 onwards 

(b) 

Last date and time for Payment of Tender 

Participation Fee to get e-tender link for bid 

submission* 

Till 17th May' 2024 1500 Hrs. 

(c) 
Date & Time of Site visit/Pre-Bid Meeting (if 

any) 

Shall be informed separately through ARIBA 

portal to authorized personnel of bidder 

participating in tender. 

(d) Last Date of receipt of pre-bid queries, if any. By 23rd May’2024 1500 Hrs 

(e) 
Last Date of Posting Consolidated replies to all 

the pre-bid queries as received 
By 25th May’2024 1500 Hrs 

(f) Last date and time of receipt of Bids By 30th May’2024 1500 Hrs 

Note: - * Interested bidders are strongly advised not to wait by above time and purchase the tender 

immediately to get the link for bid submission. This will enable them to communicate/raise queries 

against the subject tender in time. 

These date and time in above calendar of events are as planned and tentative. In case of change the 

same shall be intimated to Authorized Person of Interested Bidder through E-Tender System. 

Please note post submission of Bids relevant communication will be done with Authorized Person of 

Interested Bidder through E-Tender System. 

1.3 Mandatory documents required along with the Bid 

1.3.1 Bid Guarantee Fee (EMD) of requisite value and validity. PLEASE NOTE THAT BID GUARANTEE 

ONLY IN FORM OF BANK GUARANTEE WILL BE ACCEPTED. 

1.3.2 Requisite Documents to ascertain fulfilling of Technical and Commercial Pre-Qualification 

Requirement as detailed in Tender Enquiry.  

1.3.3 Technical Submission including Drawings, Type Test details etc. as detailed in Technical 

Specification.  

1.3.4 Required Commercial Submission as detailed in Tender Document 

1.3.5 Technical and Commercial Clarification and Deviations as per the format attached in the 

Tender Enquiry 

1.3.6 Proper authorization letter to sign the tender and participate in Tata Power E-Tender system 

on the behalf of bidder. 

Please note that in absence of any of the above documents, the bid submitted by a bidder shall be 

liable for rejection. 

Also please note that whenever editable format are shared it is requested that data be filled in 

relevant cells. No formatting or addition / deletion of rows / columns to be done. Wherever editable 

Excel submission are requested the file should be free from references, macros etc.  

 

Checklist of Document Submission 
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Stage of Tendering Document Type of Format Mode of submission 

Before last date of 

Pre-Bid Query 

Query / Clarification / 

Deviation (QCD) Format. 

(F1) 

Separate Excel sheet to 

be used for Technical 

and Commercial Pre-Bid 

Query 

Editable Excel Format Through message in E-

tender system 

 

Bid Submission 

Envelope 1 (First 

Part) 

Earnest Money Deposit Original Bank 

Guarantee 

In Sealed Envelope 

 

Bid Submission 

Envelope 2 (Second 

Part) 

Documents to be uploaded in Ariba only. 

In case of multiple files, a zipped folder can be attached for the same (size 

limit of 100 MB per zipped file) 

To be submitted 

Under Tab 2 in Ariba 

Duly filled PQR and supporting documents 

 Duly filled PQR format Editable Excel Format E-Tender System 

 Backup documents for 

Technical PQR 

Signed and Scanned 

documents 

E-Tender System 

To be submitted in 

Ariba 

Duly Filled Vendor Registration Form (for unregistered vendor) and 

supporting documents. Registered vendor to submit letter indicating 

Vendor Code in Tata Power and factory/supply address to be used. 

 Duly filled Vendor 

Registration Form (if 

vendor is not registered 

with Tata Power) 

Signed and Scanned 

documents 

E-Tender System 

 Backup document for 

Vendor Registration 

Form (if vendor is not 

registered with Tata 

Power) 

Signed and Scanned 

documents 

E-Tender System 
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To be submitted in 

Ariba 

Technical Submission and Supporting Documents 

 Duly filled Technical 

Submission Format 

Editable Excel Format E-Tender System 

 Technical Submission as 

required for Technical 

Specifications 

Signed and Scanned 

documents 

E-Tender System 

 Duly filled Technical 

Submission- Type test 

verification sheet Format 

Editable Excel Format E-Tender System 

 Backup documents for 

Type Test verification 

Signed and Scanned 

documents/ reports 

E-Tender System 

 Query / Clarification / 

Deviation (QCD) Format 

for Deviation if any 

Editable Excel Format E-Tender System 

 Duly filled Unpriced Bid 

Format 

Signed and scanned 

copy of document 

E-Tender System 

To be submitted in 

Ariba 

Commercial Submission and supporting document 

 Letter of Undertaking 

(FOR VENDORS NOT 

REGISTERED WITH TATA 

POWER) 

Scanned Copy of letter 

of undertaking duly 

filled, stamped and 

signed 

E-Tender System 

 E-auction Undertaking 

form 

Scanned Copy of letter 

of undertaking duly 

filled, stamped and 

signed 

E-Tender System 

 

Bid Submission 

Envelope 3 (Third 

Part) 

Duly filled Priced Bid 

Format 

Duly signed and 

stamped scanned copy 

of document. To be 

entered in E-Tender 

System 

E-Tender System 
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1.4 Deviation from Tender 

Normally, the deviations to tender terms are not admissible and the bids with deviation are liable for 

rejection. Hence, the bidders are advised to refrain from taking any deviations on this Tender. Still in 

case of any deviations, all such deviations shall be set out by the Bidders, clause by clause in the Query 

/ Clarification / Deviation (QCD) Format. Deviations have to be mandatorily submitted in editable Excel 

sheet Technical and Commercial deviation have to be submitted separately.  

Technical or Commercial Deviation should be mentioned in Deviation Format only. Deviation in any 

other document or Format will not be considered. 

1.5 Right of Acceptance/Rejection 

1.5.1 Bids are liable for rejection in absence of following: -  

1.5.2 Mandatory Documents as listed in 1.3 above 

1.5.3 Price Bid as per the Price Schedule mentioned in Tender Document 

1.5.4 Receipt of Bid and Response to queries within the due date and time 

Tata Power reserves the right to accept/reject any or all the bids without assigning any reason thereof. 

1.6 Qualification Criteria 

Qualification Requirement expectation and document are detailed in documents in Section C 

1.7 Pre-Bid Queries 

Pre-Bid Queries if any has to be sent through message in E-Tender System. Pre-Bid Query has to be 

sent only in the Query / Clarification / Deviation (QCD) Format. Technical Pre-Bid Query and 

Commercial Pre-Bid Query have to be submitted in Separate Editable Excel File in Prescribed Format. 

Pre-Bid Queries sent in any other format or send through any other communication channel will not 

be accepted and answered. Pre-Bid Query have to be sent in the stipulated timeline as defined in the 

Tender Document. No Pre-Bid Query will be accepted after the due time and date as specified as "Last 

Date of receipt of pre-bid queries, if any" 

1.8 Marketing Integrity 

We have a fair and competitive marketplace. The rules for bidders are outlined in the General 

Condition of Contracts and other parts of Tender Documents. Bidders must agree to these rules prior 

to participating. In addition to other remedies available, Tata Power reserves the right to exclude a 

bidder from participating in future markets due to the bidder’s violation of any of the rules or 

obligations contained in the General Condition of Contracts or other part of the Tender Documents. A 

bidder who violates the marketplace rules or engages in behavior that disrupts the fair execution of 

the marketplace, may result in restriction of a bidder from further participation in the marketplace for 

a length of time, depending upon the seriousness of the violation. Examples of violations include, but 

are not limited to: 

 Failure to honor prices submitted to the marketplace 

 Breach of terms as published in TENDER 

 Submit irrelevant documents or frequently cases of missing documents as part of 

compliance to Qualifying, Technical or Commercial Requirements causing unnecessary delay 

in Tender Evaluation 
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1.9 Supplier Confidentiality 

All information contained in this tender is confidential and shall not be disclosed, published or 

advertised in any manner without written authorization from Tata Power. This includes all bidding 

information submitted to Tata Power. All tender documents remain the property of Tata Power and 

all suppliers are required to return these documents to Tata Power upon request. Suppliers who do 

not honor these confidentiality provisions will be excluded from participating in future bidding events. 

2. Evaluation Criteria 

 The bids will be evaluated technically on the compliance to tender terms and conditions. 

 The bids will be evaluated commercially on the overall all-inclusive lowest cost for the 

complete tender BOQ / each line item as calculated in Schedule of Items. Tata Power, 

however, reserves right to split the order line item wise and/or quantity wise among more 

than one Bidder. Hence all bidders are advised to quote their most competitive rates against 

each line item. 

 Bidder must mandatorily quote against each item of Schedule of Items. Failing to do so, Tata 

Power may reject the bids. 

NOTE: In case of a new bidder not registered with Tata Power, factory inspection and evaluation shall 

be carried out to ascertain bidder’s manufacturing capability and quality procedures. However, Tata 

Power reserves the right to carry out factory inspection and evaluation for any bidder prior to technical 

qualification. In case a bidder is found as Disqualified in the factory evaluation, their bid shall not be 

evaluated any further and shall be summarily rejected. The decision of Tata Power shall be final and 

binding on the bidder in this regard. 

2.1  Price Variation Clause and Cap:  

Prices quoted shall be on Annual firm basis with Year-on-Year Escalation for 02nd and 03rd Year. 

 

3. Submission of Bid Documents 

3.1 Bid Submission 

Bidders are requested to submit their offer in line with this Tender document. Bids shall be submitted 

in 3 (three) parts: 

FIRST PART: “EMD – BANK GUARANTEE” of Value detailed in 1.1 valid for 180 days from the due date 

of bid submission in the form of Bank Guarantee favoring ‘The Tata Power Company Limited’. The 

EMD must be strictly in the format as mentioned in Tender Document, failing which it shall not be 

accepted by Tata Power and the bid as submitted shall be liable for rejection. 

Note: BG of 180 days validity and further claim period of 180 days is needed. In case the same cannot 

be issued by your bank then BG valid for 365 days can be provided. 

Note: At times bidders have sought Tata Power bank details which is needed by them to make BG. 

Hence the same is reproduced below. These details are only provided to facilitate making of BG if 

needed   

Tata Power’s Bank Details for submitting EMD BG: 

Bank Name & Address – ICICI Bank, 163 HT Marg,  

Backbay Reclamation, Churchgate, Mumbai 400 020. 
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A/c no. - 000451000293 

IFSC Code – ICIC0000393 

The hard copy of EMD in a sealed envelope should be sent on address mentioned in Tender document. 

First Part must be submitted in Sealed Envelope. 

SECOND PART: “TECHNICAL / UN-PRICED COMMERCIAL BID” shall contain the following documents: 

a) Documentary evidence in support of Technical, Commercial qualifying criteria 

b) Technical literature/GTP/Type test report/Details of Qualified Manpower Available/ Testing 

Facility available etc. (complete in all respect as desired and detailed in Technical Specification and 

Technical Requirement Section)  

c) Duly filled Technical and Commercial Deviation Sheets 

d) Duly filled formats like Authorization affidavit form 

e) Unpriced Commercial Bid 

The technical / un-priced commercial bid shall be properly indexed and is to be submitted in Soft 

Copy though E-Tender system of Tata Power. Hard Copy of Technical Bids need not be submitted. 

Second Part must be submitted through E-Tender System Only. 

THIRD PART: “PRICE BID” shall contain only the price details and strictly in Price Bid format along with 

explicit break up of basic prices and applicable GST. Basic price should include packaging forwarding, 

freight, transit insurance and any other cost envisaged by the bidder. 

Third part must be submitted through E-Tender System Only. 

 

FOR BIDS INVITED THROUGH E-TENDER SYSTEM (TECHNICAL AND UN-PRICED COMMERCIAL BID): 

In response to advertisement Bidder has to provide details of person authorized to Bid on behalf of 

the Bidder. An e-mail will be generated by E-Tender System and the authorized person can download 

the Tender Documents from the system.  

Bidders have to mandatorily submit SECOND and THIRD PART (Technical and Price Bid) only through 

E-Tender system of Tata Power. Bids submitted through any other form (hard copy) / route shall not 

be admissible. 

FOR BIDS INVITED IN SEALED ENVEOPE PROCESS (FIRST PART): 

First Part of the bid shall be sealed in envelope which shall be clearly marked as below: 

EMD BID – 

“Please mention Tender Reference No” 

Please mention our Tender Reference No on the Tender and drop the same in our Tender Box located 

at The Tata Power Company Limited (Tata Power), Corporate Contracts, Smart Center of Procurement 

Excellence, 2nd Floor, Sahar Receiving Station, Near Hotel Leela, Sahar Airport Road, Andheri (E), 

Mumbai 400 059. 
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The bid shall be addressed to: 

Head - Procurement 

The Tata Power Company Limited (Tata Power),  

Smart Center of Procurement Excellence, 2nd Floor, Sahar Receiving Station, 

Near Hotel Leela, Sahar Airport Road, Andheri (E), Mumbai 400 059. 

The envelope shall also bear the Name and Address of the Bidder along with our Tender No. and 

subject. 

The Bid prepared by the Bidder, and all correspondence and documents relating to the Bid exchanged 

by the Bidder and Tata Power, shall be written in the English Language. Any printed literature 

furnished by the Bidder may be written in another Language, provided that this literature is 

accompanied by an English translation, in which case, for purposes of interpretation of the Bid, the 

English translation shall govern. 

Bids submitted by Email/Telex/Telegram /Fax will be rejected. No request from any Bidder to Tata 

Power to collect the proposals from Courier/Airlines/Cargo Agents etc. shall be entertained. 

SIGNING OF BID DOCUMENTS: 

The bid must contain the name, residence and place of business of the person or persons making the 

bid and must be signed and sealed by the Bidder with his usual signature. The names of all persons 

signing should also be typed or printed below the signature.  

The Bid being submitted must be signed by a person holding a Power of Attorney authorizing him to 

do so, certified copies of which shall be enclosed.  

The Bid submitted on behalf of companies registered with the Indian Companies Act, for the time 

being in force, shall be signed by persons duly authorized to submit the Bid on behalf of the Company 

and shall be accompanied by certified true copies of the resolutions, extracts of Articles of Association, 

special or general Power of Attorney etc. to show clearly the title, authority and designation of persons 

signing the Bid on behalf of the Company. Satisfactory evidence of authority of the person signing on 

behalf of the Bidder shall be furnished with the bid.  

A bid by a person who affixes to his signature the word ‘President’, ‘Managing Director’, ‘Secretary’, 

‘Agent’ or other designation without disclosing his principal will be rejected.  

The Bidder’s name stated on the Proposal shall be the exact legal name of the firm. 

3.2 Contact Information 

Communication Details: Detailed in 1.1 

3.3 Bid Prices 

Bidders shall quote for the entire Scope of Supply/ work with a breakup of prices for individual items 

and Taxes & duties. The bidder shall complete the appropriate Price Schedules included herein, stating 

the Unit Price for each item & total price with taxes, duties & freight up to destination at various sites 

of Tata Power. The all-inclusive prices offered shall be inclusive of all costs as well as Duties, Taxes and 

Levies paid or payable during the execution of the supply work, breakup of price constituents.  

The quantity breakup shown else-where other than Price Schedule is tentative. The bidder shall 

ascertain himself regarding material required for completeness of the entire work. Any items not 

indicated in the price schedule, but which are required to complete the job as per the Technical 
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Specifications/ Scope of Work/ SLA mentioned in the tender, shall be deemed to be included in prices 

quoted. 

3.4 Bid Currencies 

Prices shall be quoted in Indian Rupees Only. It also may be noted that the denomination of Purchase 

Order / Outline Agreement / Rate Contract and associated Payment to Successful Bidder shall also be 

in Indian Rupees Only. In case Bidder intends to import any equipment, part etc and supply to Tata 

Power then all liability and costs related to import will rest with the Bidder. All statutory compliances, 

payments, expenditure etc. related to importing of equipment will be responsibility of the bidder.   

3.5 Period of Validity of Bids 

Bids shall remain valid for 180 days from the due date of submission of the bid. 

Price submitted as part of E-auction / Negotiation shall remain valid for 90 days from date of E-auction 

/ Negotiation.  

Notwithstanding clause above, Tata Power may solicit the Bidder’s consent to an extension of the 

Period of Bid Validity. The request and responses thereto shall be made in writing. 

3.6 Alternative Bids 

Bidders shall submit Bids, which comply with the Bidding documents. Alternative bids will not be 

considered. The attention of Bidders is drawn to the provisions regarding the rejection of Bids in the 

terms and conditions, which are not substantially responsive to the requirements of the bidding 

documents. 

3.7 Modifications and Withdrawal of Bids 

The bidder is not allowed to modify or withdraw its bid after the Bid’s submission. The EMD as 

submitted along with the bid shall be liable for forfeiture in such event. 

3.8 Earnest Money Deposit (EMD) 

The bidder shall furnish, as part of its bid, an EMD amounting as specified in the tender. The EMD is 

required to protect the Tata Power against the risk of bidder’s conduct which would warrant 

forfeiture. 

The EMD shall be in following form: 

 Bank Guarantee valid for 180 days after due date of submission with an additional claim period 

of 180 days from the date of expiry of BG. 

The EMD shall be forfeited in case of: 

a) The bidder withdraws its bid during the period of specified bid validity. 

Or 

b) In case of a successful bidder, if the Bidder, within 15 days, does not 

i) accept the purchase order, or 

ii) furnish the required Contract Performance Bank Guarantee (CPBG) 

Original Bank Guarantee submitted as EMD shall be returned only after completion of award 

process for unsuccessful bidders and issue of Contract Performance Bank Guarantee (CPBG) for 

successful bidder. 
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4. Bid Opening & Evaluation process  

4.1 Process to be confidential 

Information relating to the examination, clarification, evaluation and comparison of Bids and 

recommendations for the award of a contract shall not be disclosed to Bidders or any other persons 

not officially concerned with such process. Any effort by a Bidder to influence Tata Powers processing 

of Bids or award decisions may result in the rejection of the Bidder's Bid. 

4.2 Technical Bid Opening 

Bids will be opened at Corporate Office of Tata Power as per our standard Process. The bids shall be 

opened internally by Tata Power. Technical bid must not contain any cost information whatsoever. 

First the envelope marked “EMD” will be opened. Bids without EMD of required amount/ validity in 

prescribed format, shall be rejected. 

Next, the technical bid of the bidders who have furnished the requisite EMD will be opened in E-Tender 

system.  

4.3 Preliminary Examination of Bids/Responsiveness 

Tata Power will examine the Bids to determine whether they are complete, whether any 

computational errors have been made, whether required sureties have been furnished, whether the 

documents have been properly signed, and whether the Bids are generally in order. Tata Power may 

ask for submission of original documents in order to verify the documents submitted in support of 

qualification criteria. 

Prior to the detailed evaluation, Tata Power will determine the substantial responsiveness of each Bid 

to the Bidding Documents including production capability and acceptable quality of the Goods offered. 

A substantially responsive Bid is one, which conforms to all the terms and conditions of the Bidding 

Documents without material deviation. 

Bid determined as not substantially responsive will be rejected by the Tata Power and/or the Tata 

Power and may not subsequently be made responsive by the Bidder by correction of the non-

conformity. 

4.4 Techno Commercial Clarifications 

Bidders need to ensure that the bids submitted by them are complete in all respects. To assist in the 

examination, evaluation and comparison of Bids, Tata Power may, at its discretion, ask the Bidder for 

a clarification on its Bid for any deviations with respect to the Tata Power specifications and attempt 

will be made to bring all bids on a common footing. All responses to requests for clarification shall be 

in writing and no change in the price or substance of the Bid shall be sought, offered or permitted 

owing to any clarifications sought by Tata Power.  

4.5 Price Bid Opening 

Price Bid of only Technically and / or Safety Qualitied Bidders shall be considered and open internally 

by TPC. Bidders will get mail intimation from Tata Power E-Tender system (Ariba) when their Price Bids 

are opened. 
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The EMD of the bidder withdrawing or substantially altering his offer at any stage after the technical 

bid opening will be forfeited at the sole discretion of Tata Power without any further correspondence 

in this regard. 

Arithmetical errors will be rectified on the following basis: If there is a discrepancy between the unit 

price and the total price per item that is obtained by multiplying the unit price and quantity, the unit 

price shall prevail and the total price per item will be corrected. If there is a discrepancy between the 

Total Amount and the sum of the total price per item, the sum of the total price per item shall prevail 

and the Total Amount will be corrected. 

4.6 Reverse Auction and Price Matching Option 

Tata Power reserves the right to conduct the reverse auction AND / OR Manual Negotiations for the 

products/ services being asked for in the tender. Only Technical Qualified Bids will be allowed to 

participate in e-auction. Date and time of e-auction will be intimated through E-Tender system to 

Authorized Person of Interested Bidder. 

For case where more than one bidder has to be awarded (including Rate Contract / Outline 

Agreement) Price Matching Option will be exercised. Volume of job allocated to original competitive 

bidder will be more than bidder who is chosen through Price Matching Option. Tata Power decision 

regarding work sharing shall be final and no explanation OR clarification shall be given regarding the 

same. 

Tata Power reserves the right to go for Reverse Auction (RA) for price negotiation and discover the 

most competitive price on ARIBA portal, Tata Power’s official e-tendering platform. This will be 

decided after techno-commercial evaluation of the bids. Bidders need to give their acceptance with 

the offer for participation in RA. Non-acceptance to participate in RA may result in non-consideration 

of their bids, in case Tata Power decides to go for RA. 

Only those bidders who are techno-commercially qualified shall be eligible to participate further in RA 

process. However, the original H1 bidder (whose price bid is the highest post techno-commercial 

evaluation) shall not be allowed to participate in further RA process provided minimum three techno-

commercially qualified bids are available. 

5.0 Award Decision 

Tata Power will award the contract to the successful bidder whose bid has been determined to be the 

lowest-evaluated responsive bid as per the Evaluation Criterion mentioned at Clause 2.0. The Cost for 

the said calculation shall be taken as the all-inclusive cost quoted by bidder in Priced Bid Format 

subject to any corrections required in line with Clause 4.3 above. The decision to place purchase 

order/Outline Agreement/ Rate Contact solely depends on Tata Power on the cost competitiveness 

across multiple lots, quality, delivery and bidder’s capacity, in addition to other factors that Tata Power 

may deem relevant. 

Tata Power reserves all the rights to award the contract to one or more bidders so as to meet the 

delivery requirement or nullify the award decision without assigning any reason thereof. 

In case any supplier is found unsatisfactory during the delivery process, the award will be cancelled, 

and Tata Power reserves the right to award other suppliers who are found fit. 
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5.1 Rate Contract / Outline Agreement 

Rate Contract / Outline Agreement does not guarantee any assured business volume in Rupees or 

Quantity. Quantities are only indicative and specified for the purpose of readiness as per the request 

from Purchaser. Supplies shall be only against Firm Purchase Orders placed as per the agreed terms 

and conditions of Rate Contract / Outline Agreement. Purchaser shall be entitled at its discretion to 

place firm order for such supplies on "As and When Required Basis" without minimum take-off 

guarantee. 

Rate Contract / Outline Agreement will have list of Items with Unit Rate and applicable Taxes and 

Duties. There will be a cap on value for which order which can be placed against the Rate Contract / 

Outline Agreement. Actual quantity ordered for each line item may differ significantly from the 

tentative quantity indicated in the Tender Document. One / few / all items of Rate Contract / Outline 

Agreement can be ordered till the Cap Value is reached. 

 

6.0 Order of Preference/Contradiction: 

In case of contradiction in any part of various documents in tender, following shall prevail in order of 

preference: 

1. Outline Agreement/Purchase Order (with Commercial conditions) 

2. Special Terms and conditions (if applicable) 

3. General Terms and conditions 

4. Technical Specifications 

In case there is a discrepancy in the BOQ mentioned in tender (to the extent modified through 

subsequent Corrigendum, if any) and the bid submitted by any bidder, the description as 

mentioned in the tender (to the extent modified through subsequent Corrigendum, if any) shall 

prevail. 

 

7.0  Ethics 

Tata Power is an ethical organization and as a policy Tata Power lays emphasis on ethical practices 

across its entire domain. Bidder should ensure that they should abide by all the ethical norms and in 

no form either directly or indirectly be involved in unethical practice.  

Tata Power work practices are governed by the Tata Code of Conduct. Bidder is requested to refer 

Tata Code of Conduct Clause in General Terms and Conditions. 

 

8.0 General Condition of Contract and Special Condition of Contracts 

Any condition not mentioned above shall be applicable as per General Terms and Conditions and 

Special Condition of Contracts attached along with this tender. 

---XXX--- 
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Section B: Format of Technical & Commercial Pre bid Queries 

 

 

 

 

 

 

 

 

 

 

 



1

FORMAT B.1

Format for Technical Pre-Bid Queries

Tender No

Package Name

Bidder : 

Note : The said format to be used only for Technical Pre-Bid Query. Any Commercial Query has to be strictly in Format B2 Format for Commercial Pre-Bid Query and sent seperately

Format to be used for query regarding Technical Pre-Qualifcation Requirement, Safety Pre-Qualifcation Requirement, Technical Set of Documnt

Pre-Bid Query has to be sent in editable Excel file fomat only

Pre-Bid Query has to be sent through e-mail in Tata Power E-Tender System

Sr. No.

Detailed Reference to Tata Power 

Technical Document. Please specify 

Document No / Clause No / Page No

Description as per Bid Document Remarks - Query / Clarification Tata Power Response

1 2 3 4 5

Page 1



FORMAT B.2

Format for Commercial Pre-Bid Queries

Tender No

Package Name

Bidder : 

Note : The said format to be used only for Commercial Pre-Bid Query. Any Technical Query has to be strictly in Format B1 Format for Technicall Pre-Bid Query and sent seperately

Format to be used for query regarding Tender Notice, Commercial Pre-Qualifcation Requirement, Terms and Conditions, Other Formats / templates

Pre-Bid Query has to be sent in editable Excel file fomat only

Pre-Bid Query has to be sent through e-mail in Tata Power E-Tender System

Sr. No.

Detailed Reference to Tata Power 

Tender Document. Please specify 

Document No / Clause No / Page No

Description as per Bid Document Remarks - Query / Clarification Tata Power Response

1 2 3 4 5
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Section C.1: Pre-Qualification requirement  

 

 

 

 

 

 

 

 

 



Sr No Parameter Tata Power Requirement
Documents to be submitted by vendor to ascertain 

meeting of Pre-Qualification Requirement

Vendor Submission 

against Tata Power PQR 

Requirement

Documents submitted by 

Vendor to ascertain 

meeting of Pre-

Qualifcation Requirement

1 2 3 4 5 6

1 Work Experience

Bidder should have minimum 3 Yrs work experience with various utilities for 

providing Testing services for Electrical Transmission equipment (For voltage levels 

of 110 kv and above) and Protection System (33 kV level).

In case the bidder has a previous association with any of the Tata Group companies 

for similar services, the performance feedback for that bidder by Tata Group 

companies shall only be considered for evaluation, irrespective of performance 

certificates issued by any third organization.

Bidder to submit list of jobs and major order executed 

including Order Copies (Experience Certificate 

validating the requirements).

Bidder should have Valid Electrical Supervisor License 

or valid Certificate to work on EHV, HV and MV 

Electrical Equipments.

2

Bidder's Technical 

Capability to handle 

jobs detailed in the 

Tender

Bidder shall have Skilled Testing Engineer with Minimum Qualification of B.E. & at 

least 2 Yrs Testing experience. Each Testing Engineer shall be assessed by TATA 

Power prior to carrying out required Services.

Bidder to submit the list of manpower with 

qualifications & experience certificate during bid 

submission.

Tata Power reserves the right to assess the 

performance through Site Visit and Interaction with 

Customer Utilities. Tata Power Assessment will be 

treated as final.

3 Testing instruments
Bidder should use advanced/latest testing equipments from reputed manufacturers 

only.

Bidder should submit list of calibrated testing 

instruments (Make, Type etc) being used for Testing. 

Bidders should provide calibration certificate for all 

testing equipments / instruments. 

4 Safety 

The said package being high risk service job will undergo detailed safety evaluation. 

Bidder will have to qualify in various aspects like requirement of safety, officer, Tata 

Power Skilled Development Institute (TPSDI) trained workmen, Certifications etc. 

100% workmen shall be L1, L2, and supervisor should be L3 trained & certified by 

Tata Power Skill Development Institute (TPSDI).

Safety evaluation requirement will be shared along 

with detailed RFQ documents.

List of TPSDI trained workmen OR undertaking for 

completion of training.

5
Capability to Handle 

Job financially if 

awarded

Average Annual turnover of the bidder for last three years shall not be less than INR  

50.00 Lakhs.

Profit and Loss Statements, Balance Sheet, Cash Flow 

Statements for the Three (3) preceding financial years 

duly audited and approved by Authorized Audit Firm / 

CA.

To be filled by Tata Power To be filled up be Vendor

C.1 Pre Qualification Requirement
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Section C.2: Safety Bid document   
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Appendix 6: CSM F6 - Safety Competency Assessment Form (Template) 

Name of the Vendor/Bidder: 

Name of the Sub Vendor (If job is given to Sub Vendor): 

Description of the Job: 

Request for Quotation (RFQ) No.: 

Vendor/Bidder to mandatorily provide the below safety competency related information: 

1. Proposed Manpower Deployment Schedule : - 

Type of manpower Qualification Experience Month 

1 

Month 

2 

Month 

3 

………… 
 

 

Project /AMC 

Manager(R7) 

      

Site In Charge       

Safety Manager       

Safety Officer       

Supervisors       

Technicians    
 

   

High Skilled 

workmen 

  
 

    

Skilled workmen   

 
    

Semiskilled 

workmen 

 
 

    

Lineman  
 

     

Helpers 
 

 
     

Drivers 
 

      

Unskilled 
 

      

Others(R7) 
 

      

Instruction to Bidders: 

i. Indicate the overall site manpower deployment schedule as above 

ii. Indicate direct or subcontracted employees by using color code given below: 

Direct Bidder Employee – Green 

Partly Direct / partly Subcontracted – Yellow 

4.3.5 Subcontracted – Red If subcontractor detail is not available at stage of Bid 

evaluation, then this can be agreed with Order manager or Engineer in charge 

before deployment Ensure that all sub-contractors follow the Tata Power Safety 

Procedure and agreed CSM F9 Site Safety Management Plan.R7 

 

iii. Against each category, indicate minimum educational qualification and work experience 
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iv. Add rows to include other specialized manpower, if any. 

v. Extend columns to cover the entire duration of the proposed contract. 

vi. If the operation is in shifts, then indicate shift in charge and / or safety officers required 

for each shift operation. 

2. List of Tools, Tackles, Machines and Equipment: - 

 

Bidder/ Vendor to provide the list of tools, tackles, equipment to be used during the job / project 

execution. Bidder/Vendor to ensure that all the lifting tools and tackles, pressure vessels are duly 

certified by the competent person authorised by the Chief Inspector of Factories of the respective 

state prior to start of the job 

 

Sr. 

No 

Description of Tools / 

Tackles 

Capacity 

/ Rating 

Quantity Make Year of 

manufacture 

Remarks 

1       

2       

3       

4       

5       

……       

 

3. Safety Records: 

Bidder to provide the details of fatalities and lost workday cases (LWDC), occurred in last three 

years (data to be provided for the last completed FY and preceding 2 years). 

 

 

Description 

 Safety Data for current and Last 3 Years 

Current Year Year 1 (Last FY) Year 2 Year 3 

 20  -   20  -   20  -   

Fatalities (Nos.)     

Lost Workday Cases (Nos.) 
 

    

In case of no fatalities, LWDC during any year, the form may be filled stating NIL against the 

respective year. Bidders are encouraged to also submit the RCA / incident investigation 

reports and the learning's implemented out of the above reported incidents 

 

4. Job Safety Plan/ Method Statement: 

Bidder to provide / enclose a detailed Site/Job Safety Plan along with a Method statement 

detailing the execution philosophy (how the bidder intends to execute the Job/Project), 

identifying all key activities which are required to be performed by the contractor at Site. 
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Bidder to also list down all high-risk activities and provide the Hazard Identification and Risk 

Assessment (HIRA) for all such high-risk activities involved in the site work. 

(Use Method Statement template attached as Appendix 9) 

5. PPE Requirement -R7 

 

Division/DISCOM Requirement Bidders Response 

The Bidder/Vendor shall ensure that all PPE of Approved 

standards as per CSM F8 – PPE Requirements shall be always 

available and shall be used by his employees with no 

exception whatsoever. Bidders to also ensure Standard PPE 

matrix of Tata Power to be followed for all activities. 

 

10% Buffer stock of PPEs to be provided by bidders at each 

circle to meet any contingency 

 

Bidder will ensure that sample PPEs to be 

submitted/approved by Safety Department along with EIC 

at the time of submission of Safety bids for evaluation 

In case bidder manpower found using substandard or any 

PPEs which are not approved by the Tata Power-Division 

/DISCOM  representative,  then  Tata  Power-Division 

/DISCOM will provide the same to manpower deployed at 

the cost of bidders. 

 

 

 

6. Vehicle Deployment: Bidders to provide details of all vehicles deployed during execution of 

work-(R7) 

S. 

No. 

Vehicle 

No. 

Vehicle 

Type 

Location EV/CNG/Diesel/Petrol Year Whether CNG 

endorsed on 

RC 
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7. Crane Deployment-(R7): Bidders to provide details of crane to be deployed during the execution 

of work as and when required. Bidders to provide approved new gen crane ACE Model SX150, 

ACE FX150 and Escorts Model TRX 1550. 

Sl No Crane No Location Year 

    

    

    

8. Training Records-(R7): Bidders to provide training records of employees deployed for the 

execution of work during last one year. These training includes OHS (Occupational Health 

and Safety) Training, Training on SOP/Work Procedures and Medical Emergency trainings 

imparted at their own facility, cost, and expenses. Bidders to provide the following details: 

 

Tata Power-Division /DISCOM Requirement Bidders Response 

Training records of employees at their own facility, cost, 

and expenses for last one year 

 

Training facility available with Bidders  

Future road map for enhancing the competency of 

workforce 

 

9. Rewards and Recognition-(R7): Bidders to provide the details of process deployed in their 

organization for sharing and resolution of safety concerns raised by their employees. Also, 

bidders to provide the details of Rewards and Recognition process in their organization for 

safety to encourage the morale of their workforce. 

10. Management System Certification: - 

 

Sr.No Certification 

 

 

Yes / 

No 

If Yes, 

Year of 

Certification 

If No, 

Target date for 

Certification 

1 ISO 9001    

2 ISO 14001    

3 ISO 45001    

4 Any other (Specify….)    

Note: Please attach certificates to support above. In case not accredited for above but applied 

for, application letters may be attached. 
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Section D.1: Scope of Work 

 

 

 

 

 

 

 

 

 

 



SCOPE OF WORK 
 

SUBJECT: TESTING SERVICES FOR TESTING OF ELECTRICAL EQUIPMENT'S AND PROTECTION SYESTEM IN 

TATA POWER TRANSMISSION RECEIVING STATIONS IN MUMBAI REGION. 

 

   CONTENTS: 

 

1.    SCOPE OF WORK 

2.    TECHNICAL SPECIFICATIONS AND CONDITIONS    

3.    SERVICES 

4.    TOOLS, TACKLES & SAFETY APPARELS  

5.    TOOLS AND OTHER ITEMS  

       5.1    Contractor’s Scope of supply 

6.    SUPERVISION 

        7.    SAFETY  

        8.    MEASUREMENT OF WORK & PREVERSION OF TEST REPORTS 

        9.    ANNEXURE I- LIST OF JOBS SHORT TEXT AND LONG DESCRIPTION. 

        10.  ANNEXURE II- SPECIAL CONDITION OF CONTRACT 

        11.  ANNEXURE III- PRE-QUALIFICATION REQUIREMENT 

        12.  ANNEXURE IV- TECHNICAL SPECIFICATIONS OF BOUGHT OUT ITEMS 

        13.  ANNEXURE V- CONTRACTOR'S PERFORMANCE EVALUATION & PENALTIES 

          

 

1. SCOPE OF WORK 

 

1.1 The site for Testing of Electrical Equipment's (Transformers, Reactors, Breakers, CT / PT / CVT, 

LA, ICTs, Protection Relays, BCPU etc. up to 220kV voltage class) and Protection System (Up to 

33kV class). Transmission substation will be within Mumbai Metropolitan Area (Including 

Kalyan, Ambernath, Chola, Panvel, Karanjade, Waghivali, Bhokarpada, Davdi etc…). 

1.2 Bidder should be able to perform and conduct testing services for in Transmission Receiving 

Stations as per TATA Power test protocol.  

1.3 Testing Team and Instruments shall be based within Mumbai to be available for testing 

requirement during any time of the day, on 24 Hrs. X 365 days in a Year basis during 

emergency.  

These services could be utilized during Equipment replacement / commissioning activities also. 

1.4 The vendor will be responsible for proper Housekeeping within working premises and co-

ordination with Tata Power’s Engineers for all site related issues, till all equipment are 

energized. 

1.5 Vendor would depute experienced and trained testing engineer along with required test 

Instruments and safety PPE's (Safety belt with double lanyard, Safety helmet, hand gloves, 

safety shoes, 30mA ELCB supply board etc.) to perform testing as per requirement at work site. 

1.6 Vendor to deploy skilled manpower for doing connections / disconnection of test kit and 

equipment under test. 

1.7 Vendor to deploy manpower for unloading, loading and shifting / transport of test instruments 

on arrival at your site and then from one location to the other within plant site. 



1.8 Vendor should / may have to repeat test if any deviation or observation is found by Tata Power 

representative 

1.9 Vendor to submit all test results in standard format given by M/S Tata Power and validate the 

same. The Test Reports need to be submitted to Tata Power in Soft as well as Hard format. 

 

      

2.      TECHNICAL SPECIFICATIONS AND CONDITIONS: 

 

2.1  The work must be carried out as per Tata Power's Standards & Procedures for testing 

activities. The vendor is advice to study the same by obtaining a copy from TPC before Quoting 

for the work. 

2.2     The Vendor will need to perform Tests prescribed by Tata Power as per the respective Test 

formats. The Test reports will need to be approved by Tata Power representative before 

clearing equipment for energization. The Test Reports need to be submitted to Tata Power in 

Soft as well as Hard format.  

2.3  The vendor engineer needs to communicate and coordinate with Tata Power Engineers 

immediately if any deviation is found from acceptable values. There could be additional tests 

prescribed by Tata Power engineers depending upon site situations. 

2.3 The Vendor must take care while summarizing various tests for equipment. However, Tata 

Power reserve rights to add few tests in any equipment based on site requirement. 

2.4  Protection Testing: Routine testing of Relays/BCPU by primary/secondary current injection. 

Tests to be conducted as per the format given by Tata Power. 

2.5  Though Tata Power will take outmost care during planning, the outages may get cancelled due 

to power system conditions and customer requirements. Vendor will not be paid any amount 

for such cancelled instances.  

 

3.   SERVICES 

    It is likely that some of the major jobs will be carried out in 2 shifts. It shall be the duty of the 

contractor to ensure availability of his manpower on the job location (if required in shifts or extended 

working hours) as per the requirement of the job/activity. The vendor shall be able to deploy his 

testing team along with Instruments with short notice and shall be available for work anytime of the 

day/night. 

Security of tools and testing equipment at site will be contractor’s responsibility.  In case of any theft 

from site, the contractor will have to bear the replacement cost of the missing item. 

 

4.   TOOLS, TACKLES & SAFETY APPARELS 

All the tools required for testing job will have to be supplied by contractor. Contractor’s tools will have 

to be declared at the gate with proper challan and certified by the gate security personnel to enable 

issue of exit gate pass after the job is completed.  It may not be possible to issue exit gate pass for the 

equipment in the absence of these documents. The contractor shall take his materials outside the 

Company’s premises with valid gate passes only. 

Contractors should carry out Job Hazard analysis for every site and take the necessary precautions. 

For working in areas other than operational areas, contractors should ensure that non-operational 

area work permit is obtained from the concerned site engineer and it is validated everyday till the 

completion of work. 

Contractors should use Standard PPEs like proper colored helmets, safety shoes, gumboots with 

toecaps, safety belts, etc. as per the site requirements. 



The bidder shall make his own arrangements for transporting all material required for the work, 

within and outside the premises of the Company. 

In case of working on live system, Tata Power’s site engineer/supervisor will identify the live 

equipment on which job needs to be carry out. After obtaining necessary outages and confirming the 

system is not charge, he will hand over the same to contractor for further work.  The identified 

equipment / system will be marked with a red tape and the contractor will be issued work permit, 

authorizing him to start the work. 

In case of the work in operational area, Contractor will take extreme care to avoid any occurrence and 

he will make his manpower aware of the safety hazards. 

       

 

5.      TOOLS AND OTHER ITEMS  

            

           5.1     CONTRACTOR’S SCOPE OF SUPPLY: 

Contractors are required to procure and maintain necessary Testing Equipment & Testing Tools 

required for Testing activity, tool Box Talk Register, First Aid Box and such other materials as may be 

required in adequate quantities for the work. 

The service worthiness of all these Testing Equipment & tools will be certified by Tata Power site 

engineer or supervisor before start of execution and if not satisfactory the contractor will not be 

allowed to start testing activities. It is mandatory to use Testing equipment's from REPUTED BRANDS 

Only with approval from by Tata Power.   

             Protection and safe custody of these materials will be contractor’s responsibility.  The contractors 

are advised in their own interest to insure the materials while being stored by them against theft, 

pilferage and damage due to any cause whatsoever.  Any loss in this regard shall be made good by 

the contractor. 

 Testing equipment calibration is very important during execution of Job. All testing equipment needs 

to be calibrated well in advance by Govt. agencies & calibration certificates needs to be send to Tata 

Power periodically. 

 Single Phase /Three phase four wire supply will be provided by Tata Power at Store /Site. However, 

contractor needs to extend supply with help of Ext. boards & double insulated 2C/4C cable/Wires. 

Uses of ELCB (30 mA) is mandatory   

  

 

6.      SUPERVISION 

 

The contractor shall post full time, a qualified Testing Engineer possessing the knowledge of and 

capability of controlling all aspects of the activities entrusted to the contractor.  

Testing Engineer of Contractor has to go through the Examination/Interview by Tata Power’s Testing 

Department and the same process has to be followed in case of change of Testing Engineer. Non- 

qualified engineers, Trainees will not be allowed to work in Tata power Premises. The vendor shall 

maintain consistency and shall not change the approved testing engineers at least for 6 months. 

The Testing Engineer shall co-ordinate with our site engineer/Testing Engineer in respect of all 

activities pertaining to the work.  

             The contractor will employ skilled worker & will ensure their timely refresher training & certifications. 

 

 

 

 



 

 

7.    SAFETY 

 

7.4.1 Contractor shall use of all PPE’s and safety apparels such as Helmets, safety shoes, hand 

gloves, safety glasses. Availability of fire extinguisher is mandatory.  

7.4.2 All the tools and tackles should have necessary insulation on their handle. Contractor shall use 

the tools approved by Tata Power, manmade tools shall not be permitted at site. 

7.4.3 All statutory requirements such as ESIC/EPS/PF/ Insurance coverage for working personnel 

should be fulfilled by contractor before commencement of job. 

7.4.4 Contractor shall follow the safety terms & conditions mentioned in Contractor Safety Code of 

Conduct & shall submit all documents as per Code of Conduct. 

7.4.5 Contractor shall take all necessary precautionary measures while executing jobs at public 

places or any site and will not cause any damage to consumer property or other public utilities 

such as cables, gas line and water lines etc. 

7.4.6 The Contractor shall deploy safety officers and stewards as mandated in the Project safety plan 

7.4.7 The contractor shall provide orientation/induction training (TPSDI Training) to his entire 

workforce prior to deploying them on the job & submit the records to Tata Power safety 

officer on monthly basis. 

7.4.8 The Contractor shall conduct daily tool box meetings & attend quarterly safety meetings as per 

the requirements of the Project safety plan. 

7.4.9 The Contractor shall ensure proper housekeeping at the work sites. 

7.4.10 The Contractor shall thoroughly asses the work scope, properly understand the hazards and 

risks associated with the job and carry out risk mitigation measure. 

7.4.11 The Contractor shall carry out proper safety planning for the work scope involved, which 

includes but not limited to proper access, proper egress, lay down areas, storage areas, waste 

disposal, movement of manpower and equipment, inspection schedules of tools, PPE, fire 

cylinder, etc. 

7.4.12 The Contractor shall ensure deployment of skilled and competent personnel for Equipment 

testing. 

7.4.13 The Contractor shall obtain work permits from Tata Power prior to starting the job. 

7.4.14 The Contractor shall ensure that all his workforce working at heights are specifically trained 

and have been medically certified. 

7.4.15 Contractor shall ensure that his entire workforce is provided with approved PPE such as Gum 

boot with steel toe, safety shoes, helmet, reflective jacket, safety glasses, gloves etc. If 

contractor fail to provide, Tata power provide the PPE & will debit the PPE amount + 20% extra 

from the bill. 

7.4.16 The Contractor shall comply with the Safety, Health & Environment requirements stated in 

Tata Power safety plan. 

7.4.17 Contractor shall provide a detailed breakup of his estimate for compliance to safety as per the 

requirements of the Project Safety Plan 



7.4.18 Contractor shall report the unsafe act/ condition/ near miss to Tata power. Proactive reporting 

will be rewarded as per Reward & recognition policy for contractors. 

7.4.19 Any safety violations shall be treated as per the consequence management policy 

7.4.20 Contractor shall send their supervisor at Tata power to attend 1-day training on supervision for 

safety before deploying supervisor at site. 

7.4.21 Contractor shall submit the monthly safety report containing man-days worked safety training 

record, incident statics to Tata Power before 5th of every month. 

7.4.22 Contractor shall provide the drinking water to his workforce during the work & test report of 

drinking water shall be submitted to Tata power on every quarter. 

7.4.23 Contractor shall provide first aid box & fire extinguisher (type ABC 5kg) at site. 

7.4.24 Contractor shall conduct an emergency mock drill at each working site or once in a month & 

submit the mock drill report to Tata Power. 

7.4.25 Contractor shall adopt any other safety instructions given by Tata Power on time to time. 

 

    8.   MEASUREMENT OF WORK & PREVERSION OF TEST REPORTS:  

        

           Contractor & Tata Power Company shall jointly measure the actual quantities of work done 

against each item, as per standard mode of measurements, within a week of completion of work, & field 

measurements in the form of Test reports shall be duly approved by TATA POWER COMPANY. 

Orders against this contract will be released by Divisional Head /Departmental Head. All future 

correspondence regarding this Order shall be addressed to the above-mentioned person. Also, bills to be 

submitted to the above-mentioned person. 

  All test reports should be available with Vendor till OLA validity period. After successfully 

completion of Contract period, all reports to be given to Tata Power’s engineer in Soft format.  

 

9. ANNEXURE I 

 

LIST OF JOBS SHORT TEXT AND LONG DESCRIPTION – Pl refer attached doc. 

 

10. ANNEXURE II 

 

Special Condition of Contract 

 

1. The jobs of Testing Services will be anywhere within Mumbai Metropolitan Area (MMRDA).  

2. Contractor shall be prepared to work 24X7 depending upon the nature of job as may be instructed by 

Site Engineer. 

3. The Contractor shall have minimum 10 years of experience of working with Utilities in Metro Cities for 

Testing of equipment and Protection system 

4. Contractor shall ensure that all his employees are trained at TPSDI & possess I Cards issued by TPSDI. 

The requirement is as below 

      

All Employees Shall possess L1 Training Card 

Tradesman Shall possess L2 Training Card 

Supervisor Shall possess L3 Training Card 



It will be responsibility on contractor to ensure that his workforce will acquire above trainings in 15 

days from date of him being selected. Upon failing to do so, Tata Power reserves the right to cancel 

his claim. 

5. The contractor shall possess IMS certification covering ISO Standards in QMS, EMS & BS OHSAS. 

6. Contractor will have to adhere to Safety guidelines & safety advisories, issued by Tata Power Safety 

from time to time. 

7. Tata Power has developed work instructions and procedures for carrying out activities safely. 

Contractor's supervisor needs to study these work instructions and complete site activities. Any 

deviation if required as per site condition, needs to be brought to notice of Tata Power's Engineer 

before start of activity well in advance. 

8. Contractor needs to present Performance report for the job executed with other utilities.  

9. Contractor shall make arrangements for drinking water to the people working at site. 

10. Contractor shall issue photo I Cards to all his employees. 

11. The contractor shall provide an undertaking that he shall follow all the statutory norms required for 

the work he will be executing with Tata Power Cos. Ltd. 

12. While clearing Technical Evaluation Reports of all Bidders, Technical Interview will be conducted by Our 

Testing Heads. Qualified engineers/ Bidders only will get cleared in Technical Evaluation Reports if other 

pre-qualification conditions are meet by Bidder.   

13.  ANNEXURE III 

PRE-QUALIFICATION REQUIREMENT – Pl refer attached doc. 

 

14. ANNEXURE IV 

Contractor's Performance Evaluation & Penalties 

 

 

 ANNEXURE : V 

 Contractor's Performance Evaluation & Penalties 

Sr no Marks Attributes 

Marks 

allotted        

( A  ) 

Weightage       ( 

B ) 

Net marks          

(A * B ) 

1   Quality of execution    50%   

A 10 Housekeeping at site-during the job   0.5   

B 30 
Quality of work execution as per 

specifications 
  0.5   

C 10 
Site management by competent 

supervisor 
  0.5   

D 10 
Re-work/Damages due to bad 

workmanship 
  0.5   

e  15 Adhering to time schedule   0.5   

F 15 Quality of material used   0.5   

G 10 Skill of manpower   0.5   

2   Mobilization   20%   



A 50 
Deployment of sufficient Manpower and 

equipment at site 
  0.2   

B 50 
Speed of Mobilization at site with safety as 

first priority  
  0.2   

3   Project administration   30%   

a 20 
Timely submission of bill (within 7 days of 

work completion) 
  0.3   

b 20 Completeness & correctness of bills   0.3   

c 20 
Safety Record Keeping & on the job 

training of manpower 
  0.3   

d 40 Statutory compliance   0.3   

        
Total marks out 

of 100  
  

    Payment would be made to the contractor as per the following criteria :   

    
Marks scored out of 100 for the job being 

paid 

Financial Penalty as % of bill 

amount 
  

    90 to 100 marks NIL   

    85 to 89 marks 0.5%   

    80 to 84 marks 1%   

    70 to 79 marks 1.50%   

    60 to 69 marks 2%   

    Less Than 60 

5 % & appropriate action will 

be taken as decided by 

Management 
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Section D.2: Service Level Agreement                

 

 

 

 

 

 

 

 

 

 

 



Sr No Marks Attributes
Marks alloted        

( A  )

Weightage       

( B )

Net marks          

(A * B )

1 Safety 30%

a 25 Use of correct PPE 0.3

b 15 Condition of tools &  equipments its audit / calibration records 0.3

c 25 Adherence to relevent safety standards and procedure 0.3

d 20
Records of Tool Box Talk (TBT), Job Safety Analysis (JSA) and Permit to Works (PTWs) at site 

and its submission
0.3

e 15 Availability of trained testing Engineers at site 0.3

2 Mobilization 15%

a 50 Deployement of sufficient Manpower and equipment at site 0.15

b 50 Speed of Mobilization at site with safety as first priority 0.15

3 Quality of execution 45%

a 15

The Testing results / reports will be approved by Tata Power representative before clearing the 

equipment for load service. The Testing agency may have to repeat test if any deviation or 

observation is found by Tata Power representative.

0.45

b 30
Quality of  testing as per specifications. Submit all test results in standard format given by M/S 

Tata Power and validate the same. 
0.45

c 10 Site management by competant Supervisor / Manager 0.45

d 15 Re-testing / damage due to bad workmanship, house keeping at site. 0.45

e 15
Adhering to time schedule & submission of Soft & Hard copies of Test reports within 3 days of 

Testing
0.45

g 15 Competancy of testing Engineers 0.45

4 Project administration 10%

a 20 Timely submission of Invoices / Bills  (within 15 days of work completion) 0.1

b 20 Completeness & correctness of bills. Attach all statutory documents for processing invoice 0.1

c 20 Safety Record Keeping & on the job training of manpower 0.1

d 40 Statutary compliance 0.1

Total marks out 

of 100 

Marks scored out of 100 for the job bieng paid

90 to 100 marks

85 to 89 marks

80 to 84 marks

70 to 79 marks

60 to 69 marks

Less Than 60
4% and appropriate action will be 

taken as decided by Management.

Payment would be made to the contractor as per the following criteria :

Service Level Agreement

Financial Penalty as % of bill amount

NIL

0.5%

 Contractor's Performance Evaluation & Penalties

1%

1.50%

2%
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Outline Agreement of 03 Years to 

provide Testing services for electrical 

Transmission equipment at various 

Tata Power receiving stations in 

Mumbai region 

Ref. No. CC25NP001 

THE TATA POWER COMPANY LIMITED  

 
E.1 SPECIAL CONDITIONS OF 

CONTRACT 
 

SHEET 1 OF 3 

 

                                                

 

Sr. 

No. 
TOPIC PRINCIPLES OF TERMS & CONDITIONS 

 

1 

 

GENERAL 

The following Special Conditions of Contract (SCC) shall supplement the 

General Terms and Conditions - Service. 

Wherever there is a conflict, the provisions herein shall prevail over 

those in the “General Terms and Conditions – Service”. 

 

 

2 

 

CONTRACT PRICE AND 

CONTRACT STRUCTURE 

The Bid shall remain valid for 180 days from the due date of submission 

of the bid. Price submitted as part of E-auction / Negotiation shall 

remain valid for 90 days from date of E-auction / Negotiation.  

Notwithstanding clause above, Tata Power may solicit the Bidder’s 

consent to an extension of the Period of Bid Validity. The request and 

responses thereto shall be made in writing. 

Contract Price Structure: 

Prices quoted shall be on Annual firm basis with Year-on-Year escalation 

for 02nd and 03rd Year. 

 

Tata Power reserves the right to award the complete package or split it 

amongst the vendors at L-1 rates. 

3 COMMENCEMENT / 

EFFECTIVE DATE 

(Note: It is to be 

noted that 

commencement date, 

effective date and 

notice to proceed are 

one and the same.) 

The bidder will commence work on issue of Letter of Award (LOA) / 

Firm Purchase Order by TATA POWER and notice to proceed by the 

Order Manager. 

 

 

4 

CONTRACT 

PERFORMANCE BANK 

GUARANTEE 

Successful bidder shall submit a CPBG cum PBG of 10% Annualized 

contract Value in format specified by Tata Power within 15 days from 

the placement of confirmed firm Order. 

 

This CPBG shall remain valid till completion of OLA period with additional 

claim period of 06 months. 

 

5 

 

TERMS OF PAYMENT 

 

This is further to General Terms and conditions-Services Cl 8.0; 

 

A. No Advance Payment shall be made. 

 

B. Payment Terms: 
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• 100% payment within 60 days from the date of completion of 

services and submission of error free bills in AIRBA, duly signed and 

approved by order manager. 

 

For MSME bidders, credit period shall be 45 Days. 

 

• Safety Retention shall be as per safety Terms and Conditions 

(Enclosed as Annexure to GTC) as applicable. 

 

C. Income tax and any other statutory recoveries as applicable shall 

be recovered from Contractor monthly running bills and TDS 

certificate for the deductions shall be furnished. 

 

D.  All payments against supply and services are subject to 

submission of unconditional CPBG cum PBG (as per clause 4 of SCC 

above) and unconditional acceptance/signing of the PO/Contract 

agreement. 

 

6 INSURANCE 
 

This is as per General Terms and conditions-Services Clause 12, -  

 

Complete Insurance will be in Bidder’s scope. 

 

 

7 

 

Service Level Agreement 

LD clause will be as per Tata Power's Terms & Conditions – Services, 

Clause no. 11. 

 

1% of Contract Price per week of delay or part thereof (beyond 

scheduled completion date) subject to maximum of 10% of Contract 

Price for individual orders. 

 

Performance parameter and deductions shall also be applicable as per 

Service Level Agreement. 

 

8 

 

WORK COMPLETION 

PERIOD  

a. For Normal / Routine Work : The timelines will be discussed as per the 

individual Purchase Orders and mutually agreed between bidder & Tata 

Power. Outage period and time (If applicable) shall be conveyed 03 Days 

in advance for bidder to make necessary arrangements.  

b. For Emergency Work : Bidder to immediately mobilize required 

Manpower, Tools & Tackles etc. Here emergency is indicated as 

equipment failure. There shall be no additional payment for the same. 

 

9 

WARRANTY 

PERIOD/Defect liability 

period 

Any kind of damage to electrical equipment, structures and other 

switchyard equipment shall be liable to Contractor’s account. Payment 

for service part to be made if quality of work executed is duly certified 

by respective Order Manager. 
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10 
Lodging, Boarding, Local 

and To & Fro Conveyance 

allowance 

In Bidder’s Scope. 

11 
Total Compliance to TCOC, 

safety Terms & Conditions 

and International Safety 

standards 

Tata Power Contractor Safety Terms and Conditions is enclosed as 

Annexure to the GTC. Bidder shall have to abide fully without any 

deviation. 

12 
BID SUBMISSION 

(In Ariba) 

Bidders are requested to submit their offer in line with this Tender 

document, instructions given in “Tender Notice and instructions to 

Bidders” 

13 TPSDI Training 
To improve work safety and to ensure that all work force deployed at 

owner premises have the right orientation / induction and skills training 

before they undertake any work, the bidder shall accordingly plan and 

enrol his and sub-contractors work force to the respective skills / crafts 

training (Levels L1/L2/L3/EHV Training) offered by TPSDI. 

14 
Special note for Statutory 

requirements related to 

contract workmen 

In addition to all prevailing admin / statutory approvals bidder to take 

special note of following 

All employees should submit medical fitness on Form No 6. ESIC / PF is 

mandatory for all employees deputed for the project. Police Verification/ 

Indemnity Bond to be produced for all employees working at site. 

 

15 

 

 

 

 

 

 

 

 

 

 

 

Reverse Auction 

Tata Power reserves the right to go for Reverse Auction (RA) for price 

negotiation and discover the most competitive price on ARIBA portal, 

Tata Power’s official e-tendering platform. This will be decided after 

techno-commercial evaluation of the bids. Bidders need to give their 

acceptance with the offer for participation in RA. Non-acceptance to 

participate in RA may result in non-consideration of their bids, in case 

Tata Power decides to go for RA. Only those bidders who are techno-

commercially qualified shall be eligible to participate further in RA 

process.  

However, the original H1 bidder (whose price bid is the highest post 

techno-commercial evaluation) shall not be allowed to participate in 

further RA process provided minimum three techno-commercially 

qualified bids are available. 

Date and time of e-auction will be intimated through E-Tender system 

to Authorized Person of eligible Bidders. Provided minimum three 

techno-commercially qualified bids are available. 

---XXX--- 
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Section E.2: Price bid format 

 

 

 

 

 

 

 

 

 

 



First Year Second Year Third Year

Sr No. Service Item UoM Qty Basic Price p.u.
Basic Price 

p.u.

Basic Price 

p.u.

1
TESTING BKR 110 KV AND ABOVE 

UPTO 220 KV AT SITE Nos.
60

-                   -                  

2
TESTING BKR UPTO 33 KV AT SITE Nos.

94
-                   -                  

3

TESTING OF PROTECTION used 

for Equipement's of rating UPTO  

33 KV Nos.

94

-                   -                  

4
Testing of ICT's upto 315MVA - 

220kV / 110kV / 33kV / 22kV. Nos.
6

-                   -                  

5

Testing of Power Transformers 

upto 125MVA - 220kV / 110kV / 

33kV / 22kV. Nos.

25

-                   -                  

6 Testing of Station Transformers 

33kV, 22kV / 415V Nos.

20

-                   -                  

7

TESTING CT / PT / CVT UNIT - 110 

KV AND ABOVE UPTO 220 KV AT 

SITE Nos.

180

-                   -                  

8
TESTING CT / PT UNIT - UPTO  33 

KV  AT SITE Nos.
187

-                   -                  

9
TESTING LA / SA - 110 KV AND 

ABOVE UPTO 220 KV AT SITE Nos.
120

-                   -                  

Subtotal 0 0 0

GST@18% 0 0 0

Total 0 0 0

0

0

Note:

Pls maintain the  % escalation in Yellow boxes.

Price Schedule-OLA of 03 Years to provide Testing services for electrical Transmission 

equipment at various Tata Power receiving stations in Mumbai

Cost of Three Years w/o GST

Cost of Three Years with GST

Above is the tentative quantity for providing testing services. Billing shall be done on 

an actual basis.
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Section E.3: General Terms condition-Service 
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The Tata Power Company Limited is hereunder referred 
to as the “Owner” or “Company”. The person, firm or 
company offering the services, the subject of this order 
is referred to as “Contractor”. The subject of this order 
is hereinafter referred to as the “Work”. 
“Sub-Contractor” means any person named in the 
Contract as a Sub-contractor, sub-vendor, 
manufacturer or supplier for a part of the Works or 
any person to whom a part of the Works has been 
subcontracted and the legal successors in title to such 
Person, but not any assignee of such Person. 
 
The Contract shall mean the contract as derived from 
the following: 

1. Work Order (with ‘Commercial Notes’ and 
Annexures to the Work Order referred thereon) 

2. Scope of Work. 
3. General Terms & Conditions - Service 

The documents including all reference document (s) 
and Annexures forming the Contract are to be read 
together as a whole and are to be taken as mutually 
explanatory, provided however, in the event of any 
inconsistency or discrepancy between the 
aforementioned documents, the order of precedence in 
interpretation of the documents shall be as set out 
above. For the avoidance of doubt, it is clarified that 
the terms set forth in the Work Order (with 
‘Commercial Notes’ and Annexures to the Work Order 
referred thereon) shall take precedence over the terms 
set out in the Scope of Work, which shall in turn take 
precedence of the terms set out in the General Terms & 
Conditions – Service. 
 
1. Contractor’s obligation: 

 
1.1 Contractor warrants that it is a competent, 

qualified and experienced contractor, equipped, 
organised and financed to perform and complete 
the services in the operating area in an efficient 
and professional manner and capable of meeting 
all the requirements of the Contract. 

 
1.2 The Contractor has the overall responsibility of 

executing the contract, conducting Planning, 
Job Scheduling, Maintenance Planning, 
Maintenance Job Scheduling, executing the 
Work and maintenance jobs as per the Scope of 
work & schedule. 

 
1.3 Except to the extent that it may be legally or 

physically impossible or create a hazard to 
safety, the Contractor shall comply with the 
Owner’s representative(s) instructions and 
directions on all matters relating to the Work. 
 

1.4 Contractor shall at all times have full 
responsibility for control of the Equipment and 
for the direction and supervision of operations 
being carried out under the Contract. 

 
1.5 In the performance of the Work, Contractor shall 

be and act as an independent Contractor fully 
responsible and accountable for the proper 
execution of its responsibilities, obligations and 

liabilities under this Contract and for its own 
acts and the acts of its Sub-Contractors and the 
Personnel. Owner’s supervision, examination or 
inspection of the (performance of the) Work or 
omission to carry out the same shall not be 
construed in any manner whatsoever as 
relieving Contractor from its responsibilities, 
obligations or liabilities under this Contract. 

 
1.6 Contractor shall submit list of tools & tackles 

with details of make, year of manufacturing, 
valid certification to the Project Manager/ User 
for their approval. 

 

Project Manager may during the execution of 
project inspect & verify that the tools & tackles 
are as per the qualification requirements 
approved by him and will have right to seek 
replacements in case of any discrepancies. The 
Contractor shall always comply with such 
directives. 
 

1.7 Contractor shall engage Tata Power Skill 
Development Institute (TPSDI) certified labour 
force at the site for execution of the job. 
Requirement & fees for TPSDI certification shall 
be as per Company Policy. 
 

1.8 Contractor shall take full responsibility for the 
protection and security of Owner’s materials and 
equipment while such materials and equipment 
are temporarily stored in Contractor's facility or 
otherwise in Contractor's custody. 

 
1.9 All notices, instructions, information, and other 

communications given by the Contractor to 
Owner under the Contract shall be given to the 
Order Manager/ Owner’s representative, except 
as otherwise provided for in this Contract. 

 
1.10 The Contractor shall make its own arrangements 

for movement of personnel and equipment, 
within and outside the sites / units / offices at 
the various locations covered by the Contract. 

 
1.11 The Contractor shall acquire in its name all 

permits, approvals, and/or licenses from all 
local, state, or national government and other 
statutory authorities and/or public service 
undertakings that are necessary for the 
performance of the Contract. 

 
1.12 Neither the Contractor nor its personnel shall 

during the term of this Contract, engage in any 
business or professional activities in 
India/abroad which would conflict with the 
activities assigned to them under this Contract. 

 
2. Service Warranties: 

 
Contractor warrants that all services performed for or 
on behalf of Owner will be performed in a competent, 
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workmanlike manner and shall be free from faults and 
defects. Said warranties shall be in addition to any 
warranties of additional scope given by Contractor to 
Owner. None of said warranties and no other implied 
or express warranties shall be deemed is claimed or 
excluded unless evidenced by a change notice or 
revision issued and signed by Owner's authorized 
representative. 

 
3. Compliance of Local Laws: 
 
Contractor shall be responsible and shall comply with 
the provision of all the Statutory Acts Applicable. 
Special attention of the Contractor is drawn towards 
the compliance of provision of the following statues: 
(along with the latest amendments/additions, as 
applicable): 

a) The Child Labour (Prohibition and 
Regulation) ACT, 1986. 

b) The Contract Labour (Regulation 
and Abolition) ACT, 1970. 

c) The Employee's Pension Scheme, 
1995. 

d) The Employee's Provident Funds 
and miscellaneous provisions Act, 
1952. 

e) The Employees State Insurance Act, 
1948. 

f) The Equal Remuneration Act, 1976. 
g) The Industrial Disputes Act, 1947. 
h) The Maternity Benefit Act, 1961. 
i) The Minimum Wages Act, 1948. 
j) The Payment of Bonus Act, 1965 
k) The Payment of Gratuity Act, 1972. 
l) The Payment of Wages Act, 1936. 
m) The Shops & Establishment Act, 

1954. 
n) The Workmen's Compensation Act, 

1923. 
o) The Employer's Liability Act, 1938. 
p) and any other applicable statutory 

act 
Site Specific requirements shall be as Annexure at I. 
The compliance to these Site Specific requirements 
shall not absolve the Contractor of its obligation to 
comply with the Owner’s Contractor Safety 
Management Policy. 
 
4. Owner’s Obligation: 
 
4.1 The order manager (As specified in the 

‘Commercial Notes’) shall have the authority to 
represent Owner on all day-to-day matters 
relating to the Contract or arising from the 
Contract. All notices, instructions, orders, 
certificates, approvals, and all other 
communications under the Contract shall be 
given by the order manager, except as otherwise 
provided for in this Contract. The order manager 
may appoint the Engineer-In-Charges for 
different areas for monitoring the work progress, 
inspections and signing of bills.  
 

4.2 Owner shall ensure the availability of site 
access, all information and/or data to be 
arranged/ supplied by Owner to the Contractor 
for execution of the Work . The terms on which 
the Contractor shall be allowed access to the site 
shall be specified by the Owner prior to 
commencement of the execution of the Work and 
thereafter shall be governed in accordance with 
such policies as the Owner may provide in 
writing to the Contractor from time to time.  

 
5. Contractor’s/ Sub-contractor’s employees: 
 
5.1 The Contractor shall engage appropriately 

qualified persons to provide the services with the 
prior approval of Owner.  Owner may withhold 
such approval for any reason whatsoever. 

 

5.2 The Contractor hereby represents and warrants 
that: 

i) the personnel are duly qualified, and are, 
and will remain, sufficiently qualified, 
careful, skilful, diligent and efficient to 
provide the services to Owner; and 

ii) the Services will be rendered carefully, 
skilfully, diligently and efficiently, and to 
the professional standard reasonably 
expected by Owner of a contractor 
qualified and experienced in providing 
services substantially the same as the 
Services. 

 
5.3 The Contractor must ensure that the 

Contractor’s personnel conduct themselves in a 
proper manner and comply with the procedures 
and all policies, regulations and directives of 
Owner including any occupational, health and 
safety policies and the relevant prevailing laws 
and regulations in the Country of operations and 
specifically in the area where Work is being 
executed.  

 
5.4 Owner may inform the Contractor to 

immediately remove Contractor’s personnel from 
the relevant premises in the event of misconduct 
or incompetence on the part of the Personnel. 
The Contractor shall at all times remain liable 
for all acts and/or omissions of its Personnel. 

 
5.5 It is made clear that no relationship of Owner 

and employee is created between Owner and the 
Contractor’s resident engineers, employees and 
no claim for employment of any such personnel 
shall be tenable or entertained. 

 
6. Title of Property: 
 
6.1 Unless otherwise provided in this order or 

agreed to in writing, property of every 
description including  but  not limited to all 
tooling, tools, equipment and material furnished 
or made available to Contractor, title to which is 
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in Owner, and any replacement thereof shall be 
and remain the property of Owner. Such 
property other than material shall not be 
modified without the written consent of Owner. 
Such property shall be plainly marked or 
otherwise adequately identified by Contractor as 
being owned by Owner and shall be safely stored 
separately and apart from Contractor's property.  
 

6.2 Contractor shall not use such property except 
for performance of work hereunder or as 
authorized in writing by Owner. Such property 
while in Contractor's possession or control shall 
be listed in writing and kept in good condition, 
shall be held at Contractor's risk, and shall be 
kept insured by Contractor, at its expense, in an 
amount equal to the replacement cost with loss 
payable to Owner. To the extent such property is 
not material consumed in the performance of 
this order, it shall be subject to inspection and 
removal by Owner and Owner shall have the 
right of entry for such purposes without any 
additional liability whatsoever to Contractor. As 
and when directed by Owner, Contractor shall 
disclose the location of such property, prepare it 
for shipment and ship it to Owner in as good 
condition as originally received by Contractor, 
reasonable wear and tear excepted. 
 

7. Work Completion schedule: 
 

Contractor shall plan and execute the Work in 
accordance with a detailed schedule mutually 
agreed upon by the Parties (Owner and 
Contractor). 

 
8. Contract Price and Payment: 
 
8.1 The Contract Price shall be a firm & fixed 

Contract Value for the Work inclusive of all the 
taxes, levies & duties and shall remain firm till 
the validity of this contract. 
 

8.2 Unless Specifically stated elsewhere in the 
contract, the Contractor is solely liable for 
payment of , and warrants that it will pay, or 
ensure the payment of all taxes imposed, 
assessment made in relation to the Work.  

 
8.3 An amount as stated in the table below shall be 

retained towards Contractor's safety performance 
against every RA bill: 

Contract Value 
Retention Amount 

(%) 

Upto Rs. 10 lakhs 2.5 

Above Rs. 10 lakhs and 
below Rs. 50 lakhs 

2 

Above 50 lakhs and upto 
Rs. 10 Crores 

1.5 

Above Rs. 10 Crores 1 

The above mentioned safety retention shall be 
over and above any other retentions/ deferred 
payments as may have been specifically agreed in 
the Contract. 

 

8.4 For Contract Price Rs. 1 crores or above and 
Contract Completion Schedule 12 months or 
more, the above safety retention will be released 
half yearly against the Safety Performance Score 
(methodology for evaluation enumerated in the 
Safety Terms & Conditions attached as Appendix 
to this General Terms & Condition) which  will be 
evaluated by the Order Manager every month. 
For all other contracts, the above said safety 
retention shall be released along with the final 
settlement only at the end of the contract period. 

 

8.5 The Owner shall have the right to stop any work 
which in its opinion is not meeting the safety 
standards/ guidelines of the Owner and good 
engineering practice. The Contractor shall not be 
eligible for and shall not be granted any 
extension in Completion Schedule due to such 
stoppage of work by the Owner. 

 

8.6 The above retention towards safety shall not 
absolve the Contractor of its liabilities including 
statutory liabilities towards safety violations, 
injury or death (whether by accident or 
otherwise). An amount between Rs. 5 to 50 lakhs 
as deemed appropriate by Owner's appointed 
Committee for incident investigation and/ or as 
determined by statutory authorities (whichever 
higher), will be payable by the Contractor in case 
of such severe incidents of injury leading to loss 
of property or partial/ permanent disablement 
(e.g. loss of limb/s, vision etc.) or death. 

 

8.7 Notwithstanding anything else stated in the 
Contract, the Contract shall be liable for 
termination without any notice and without 
recourse to Owner in case of three (3) or more 
severe safety violations. There shall be no 
termination fees/ compensation payable to 
Contractor for such termination. 

 

8.8 In case the Contractor achieves 100% on the 
Safety Performance Score, the Contractor shall 
be awarded a discretionary bonus of 1% of 
invoiced value subject to a maximum of Rs. 50 
lakhs towards Safety Performance. 
 

8.9 Payment shall be released within 60 days of 
submission of error free invoice with supporting 
documents duly certified by the Order Manager/ 
Engineer-in-Charge after deducting taxes at 
source as prescribed under  the applicable law, 
income – tax or other deductions under the state 
value added tax laws . If such payment release 
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day falls on a holiday of Owner, payment will be 
released on the next working day. Against 
deduction of statutory taxes, tax deduction 
certificates where ever applicable shall be issued 
as per the applicable provisions of the statute. 
The Order Manager may recover any amount 
wrongly paid in excess in any previous bills 
certified by him. 
 

8.10 Mode of Payment: All payments shall be made 
direct to the Contractor or his authorized 
representative in the shape of RTGS or 
Electronics Transfer method, on certification of 
the Order Manager/Engineer-in-Charge and on 
compliance of contractual terms & conditions.    

 
9. Taxes and Duties:  

 
9.1 The Contract Price shall be inclusive of all taxes, 

duties, including but not limited to Customs 
duty, GST or any local taxes, levies imposed by 
State/Central/Local governments.  
 

9.2 Taxes as mentioned in the Contract Price or 
Price Schedule shall be paid to the contractor 
subject to the Contractor complying with all the 
statutory requirements and furnishing the 
relevant documents including error free invoices 
containing detailed break up of the taxes. 

 

9.3 The tax invoices should contain the details to 
comply with the GST Law. The supplier shall: 

i) Furnish (electronically) and communicate 
to the Owner, the details of Goods or 
Services supplied by the 10th of the month 
succeeding the said tax period, 

ii) Upon discovery of any discrepancy, rectify 
it and shall pay the tax and interest 
thereof, 

iii) Furnish the returns (electronically), for the 
inward and outward supplies of Goods 
and/or Services, before the specified dates 
as per the GST Law, 

iv) Communicate the tax paid, credits etc. as 
and when credited. 

v) The Invoice should clearly state the 
description of the goods, quantity, sale 
price, tax %, and tax amount; 

vi) The Invoice should be signed by an 
Authorized Signatory. 

 
Bills/Invoices in the name of The Tata 
Power Company Ltd. with packing lists in 
triplicate shall be forwarded along with the 
equipment.  
 
Contractor to furnish GST Registration no. 
in all invoices as well as Purchaser’s (Tata 
Power’s) GST no. 

 
9.4 However the payment of tax shall be restricted to 

the total amount as indicated in the price 
schedule. 

 
 

9.5 Any statutory variation in duties, levies or taxes 
if applicable and specified in this Contract till 
the scheduled date for completion of Work and 
limited to direct invoices of the Contractor shall 
be to the account of Owner. The Contractor shall 
have the obligation to provide the necessary 
documentary evidence / supporting by way of 
gazetted notifications etc. to prove the change in 
such levies or taxes between the due date of 
submission of the Bid and the scheduled date of 
completion of work to claim the difference. 

 
9.6 The Contractor shall pass on to the Owner all 

the benefits of  either reduction in tax rates, 
exemptions, concessions, rebate, set off, credits 
etc. or introduction of new tax rates exemptions, 
concessions, rebate, set off, credits etc.  
pertaining to all taxes, duties, imposts, fees and 
levies in respect of the supplies of Goods or 
performance of obligations under the contract. 
This would specifically include reduction of tax 
rates as a result of statutory changes or judicial 
rulings. 

 

9.7 Any other taxes, levies and duties not mentioned 
in Contract Price or Price Schedule but 
applicable as per any statute (s) or introduction 
(omission) of new taxes, levies and duties shall 
be deemed to be included in the Contract Price 
and shall be to the account of the Contractor. 

 

9.8 For facilitating availment of a credit, set-off, 
rebate, drawback or like benefit available to the 
Owner, the Contractor will facilitate the Owner 
by providing the necessary documentary and/or 
procedural support. In any process of 
assessment or re-assessment, of taxes payable 
by the Owner,  
 

9.9 The Contractor shall bear and pay all the costs, 
liabilities, levies, interest, penalties in respect of 
non-compliances of any legal requirements as 
per various statutory provisions. The contractor 
shall keep the owner indemnified at all times 
from any tax liability, interest, penalties or 
assessments that may be imposed by the 
statutory authorities for non-compliances or 
non-observation of any statutory requirements 
by the Contractor.  
 

9.10 All formalities required under statutes, for 
availing any concessions under relevant tax laws 
shall be adhered to by the Contractor. 
 

9.11 Deduction at source: Recovery at source towards 
income tax calculated at the rate prescribed 
from time to time under the Income Tax Act 
1961 and other relevant sections of Income Tax 
Act shall be made from the bills of the 
Contractor and the amount so recovered shall be 
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deposited with the Income Tax Department. 
Necessary TDS certificate to this effect will be 
issued to the Contractor in the prescribed pro-
forma. 
 

9.12 If any other taxes / duties / cess etc are to be 
recovered at source as per government 
regulations / Legislation from time to time, the 
same shall be recovered from the bills payable to 
the Contractor. Necessary receipt to this effect 
will be issued to the Contractor in this regard as 
per the applicable legislation. 

 
10. Contract Performance Guarantees (If 

applicable) 
 
The Contractor shall within 15 days of issuance of this 
Order/Contract furnish an unconditional irrevocable 
bank guarantee duly stamped, strictly as per the 
prescribed format of Owner from any nationalized bank 
or any scheduled bank having a branch in Mumbai 
and approved by the Owner for a sum equivalent to 
10% of the Total Contract Price valid for the Contract 
Period and with a claim period of not less than 6 
months from the completion of Contract Period. The 
issuing bank should be advised to send a direct 
confirmation of issue of bank guarantee to Owner.  
 
In case the Contractor fails to furnish the requisite 
Bank Guarantee as stipulated above, then the Owner 
shall have the option to cancel the Contract besides 
other contractual remedies. 
 
11. Price Reduction:  
 
11.1 In case the Contractor fails to deliver the 

service/ Complete the work as per the agreed 
Completion Schedule including intermediate 
milestones (if applicable), the Owner shall 
recover from Contractor, as ascertained and 
agreed Liquidated Damages, and not by way of 
penalty, a sum equivalent to 1% of the Contract 
Value per week of delay. The Liquidated 
Damages referred above may be recovered by the 
Owner as set off against any amounts payable 
by the Owner to the Contractor or in any other 
manner in accordance with applicable laws. 
 

11.2 The overall cap on liquidated damages shall be 
limited to 10% of the Contract Price. 

 
12. Insurance 
 
12.1 The Contractor agrees to indemnify and protect 

Owner against all liability, claims or demands 
for injuries or damages to any person or 
property growing out of the performance of this 
order/ Contract.  
 

12.2 The Contractor further agrees to furnish 
evidence of insurance showing that Contractor 
has and will maintain adequate insurance 
coverage during the life of this Contract/ order 
in the opinion of Owner, including but not 

limited to comprehensive general liability 
insurance. Such evidence of insurance must set 
forth the name of the insurer, policy number, 
expiration date, and limits of liability. 
Compliance by Contractor with insurance 
requirements does not in any way affect 
Contractor's indemnification of Owner under 
Indemnification clause 

 
13. Indemnification: 
 
The Contractor shall indemnify, save harmless and 
defend the Owner and keep the Owner indemnified 
from and against any and all claims, costs, liabilities 
(financial), litigations, compensations, judgments, 
expenses or damages (including attorney's fees and 
other related expenses) arising out of any breach or 
alleged breach of any of the conditions of this Contract 
including compliance to statutory laws  of  provisioned 
under  clause 3, performance of the obligations 
hereunder, or any representation or misrepresentation 
made by the Contractor or by any third party in 
respect of death or bodily injury or in respect to loss or 
damage to any property with regard to the subject of 
this Contract. 

 
14. Indemnity against IPR: 
 
The equipment, system, drawings, and other materials 
that shall be supplied against the Contract will become 
the Owner’s property. Without limitation of any liability 
of whatsoever nature, the Owner shall be indemnified 
and kept indemnified against any claim for 
infringement or breach of any of the statues, rules & 
regulations by the use of or sale of any article or 
material supplied by the Contractor. The indemnity 
shall include any infringement of patent, trade mark, 
design, copyright or other property rights whether in 
Country of Origin, or elsewhere resulting from the 
Contractor’s design, manufacture, use, supply or re-
supply & would also cover use or sale of any article or 
material supplied by the Contractor to the Owner 
under the Contract. The Indemnity shall cover any 
claim/action taken by a third party either directly 
against the Owner or any claim/action made against 
the Contractor & where under the Purchaser is made 
liable. The Indemnity shall be for losses, damages, and 
costs including litigation costs, attorney fees etc 
incurred by the Owner in relation to the Contract. 
 
15. Free Issue Material: 
 
Wherever contracts envisage supply of Free Issue 
Material (FIM) by the Owner to the contractor for 
fabrication/ use in service performance, such Free 
Issue Material shall be safeguarded by an insurance 
policy to be provided by the Contractor at his own cost 
for the full value of such materials and the insurance 
policy shall cover the following risks specifically and 
shall be valid for six months beyond the Contract 
Validity date : 
 
RISKS TO BE COVERED: Any loss or damage to the 
Owner’s materials due to fire, theft, riot, burglary, 
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strike, civil commotion, terrorist act, natural calamities 
etc. and any loss or damage arising out of any other 
causes such as other materials falling on Owner’ s 
materials. 
The amount for which insurance policy is to be 
furnished shall be indicated in the respective Contract. 
 
Free Issue material (FIM) will be issued to the 
Contractor only after receipt of the Insurance Policy 
from the Contractor. The contractor shall arrange 
collection of the FIM from the Owner’s premises and 
safe transportation of the same to his premises at his 
risk and cost. Notwithstanding the insurance cover 
taken out by the Contractor as above, the Contractor 
shall indemnify the Owner and keep the Owner 
indemnified to the extent of the value of free issue 
materials to be issued till such time the entire contract 
is executed and proper account for the free issue 
materials is rendered and the left over/surplus and 
scrap items are returned to the Owner. The contractor 
shall not utilize the Owner’s free issue materials for 
any job other than the one contracted out in this case 
and also not indulge in any act, commission or 
negligence which will cause/result in any loss/damage 
to the Owner and in which case, the Contractor shall 
be liable to the Owner to pay compensation to the full 
extent of damage/loss. The Contractor, shall be 
responsible for the safety of the free issue materials 
after these are received by them and all through the 
period during which the materials remain in their 
possession/control/custody. The Free issue materials 
on receipt at the Contractor’s works shall be inspected 
by them for ensuring safe and correct receipt of the 
material. The contractor shall report the discrepancies, 
if any, to the Owner within 5 days from the date of 
receipt of the material. The contractor shall take all 
necessary precautions against any loss, deterioration, 
damage or destruction of the FIMs from whatever 
cause arising while the said materials remain in their 
possession/custody or control. The free issue materials 
shall be inspected periodically at regular intervals by 
the Contractor for ensuring safe preservation and 
storage, the Contractor, shall also not mix up the 
materials in question with any other goods and shall 
render true and proper account of the materials 
actually used and return balance remaining unused 
material on hand and scrap along with the final 
product and if it is not possible within a period of one 
month from the date of delivery of the final product/ 
completion of Service covered by this Contract. The 
Contractor shall also indemnify the Owner to 
compensate the difference in cost between the actual 
cost of the free issue material lost/damaged and the 
claim settled to the Owner by the insurance company. 
 
16. Relation between parties: 

 
The Contract shall be entered into on a principal-to-
principal basis only. The Contract shall not be 
construed as a partnership or an association of 
persons. There is no agent and principal relationship 
between the parties. Each party shall be responsible 
for its own conduct. The Contractor shall ensure at all 
times that all the work carried out under this contract 

either by its own person or through any of its sub-
Vendors shall be always done under its own direct 
supervision. 
 
17. Safety:  
 
Contractor shall comply with all legal and statutory 
provisions including all rules and regulations 
pertaining to Safety, Health and the Environment and 
will be responsible for all legal liabilities arising due to 
any of their acts or of their personnel. 
 
The Contractor shall comply with the Owner's 
Contractor Safety Policy and Safety Terms and 
Conditions. Any misconduct and/ or violation with 
respect to the Owner’s Contractor Safety Policy and 
Safety Terms and Conditions or any other legal and 
statutory provisions pertaining to Safety, Health and 
Environment shall be dealt with as per the Safety 
Terms and Conditions. 
 
Prior to commencement of any work at site Contractor 
shall submit an undertaking in writing to adhere to 
and comply with all the provisions of Owner's 
Contractor Safety Code of Conduct. 
 
The Contractor shall have a valid ISO 14001/ OHSAS 
certification. In absence of the same, the Contractor 
shall obtain the same within 6 months from the date of 
the Effective Date of Contract. 
 
18. Suspension of Work  
 
Owner may instruct Contractor at any time to suspend 
performance of the Work or any part thereof with a 
notice of 7 days for whatever reason. Provided 
Contractor is not in default under this Contract 
subject to Articles 1 and 5 inclusive, the Contractor 
shall be paid a mutually agreed fee, if any, necessarily 
incurred by Contractor as a direct consequence thereof 
of suspension and the Project Completion Schedule 
may be revised accordingly. 
 
Without prejudice to any other rights Owner may have 
under this Contract or at law if Contractor is in default 
under this Contract, Owner may instruct Contractor to 
suspend performance of the Work or any part thereof 
by giving 7 days notice till such default has been 
corrected to the satisfaction of Owner. Also Liquidated 
Damages in accordance with Clause 11 shall continue 
to be applicable during such period until the default is 
cured. The costs incurred by the Contractor for such 
correction shall be to the Contractor’s account, and 
furthermore no payment shall become due to the 
Contractor.  Any cost incurred due to non - 
performance of the Contractor by the Owner shall be 
charged to the Contractor. 
 
19.  Change Management: 
 
Owner shall have the right at any time to order any 
change in the Work in accordance with the following 
procedure. Contractor shall furnish to Owner upon 
request as soon as reasonably possible but no later 
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than five (5) days following the request, a written 
statement specifying: 

(a) the increase or decrease, as the case may be, 
in the costs of the Work which will result 
from a change in the Work as requested by 
Owner, 

(b) any effect such change in the Work may have 
on any other provision of this Contract 
originating from either parties, and 

(c) such other details as Owner may require. 
 

Any change in costs shall be reasonably related 
to the proportional change in the Work and any 
other costs incurred by Contractor.  If Owner 
agrees to Contractor’s statement Owner shall 
notify Contractor thereof in writing in the form of 
a change order, whereupon the change in the 
Work shall be incorporated in the Work and 
immediately implemented.  In the event that the 
change relates to a reduction in Work, the work 
in question shall not be undertaken pending the 
issue of an appropriate Change Order.  
 

20. Governing Laws 
 
This Contract shall be construed in accordance 
with and governed by the Laws of India without 
giving effect to any principle of conflict of law. 
 
21. Jurisdiction 

 
This Contract and the transaction contemplated herein 
shall be subject to the exclusive jurisdiction of the 
competent Courts in Mumbai only. 

22. Dispute settlement:  
 

Dispute or differences arising out or relating to this 
Order shall be resolved amicably by the parties.  
Failing such amicable resolution of dispute / 
differences either party may refer the matter to 
arbitration of a Sole Arbitrator to be appointed jointly 
by both the parties. The award of the Arbitrator shall 
be final, binding and conclusive on the parties.  The 
venue for arbitration shall be Mumbai. The Arbitration 
proceedings will be governed and regulated by the 
provisions of Indian Arbitration and Conciliation Act, 
1996 as amended from time to time and the rules 
framed there under. 
 
23. Force majeure: 
 
23.1 In the event of either party being rendered 

unable by force majeure to perform any 
obligation required to be performed by it under 
this Contract the relative obligation of the party 
affected by such force majeure shall, after notice 
under this articles be suspended for the period 
during which such cause lasts. The term ‘Force 
Majeure’ as employed herein shall mean acts of 
God, wars (declared or undeclared), riots or civil 
commotion, fire, floods, and acts and regulations 
of the Government of India or State Government 
or any of the statutory agencies. Both the party 

shall pay to the other party, the amount payable 
upon the date of the occurrence of such force 
majeure. 
 

23.2 Upon the occurrence of such cause and upon its 
termination, the party alleging that it has been 
rendered unable as aforesaid, thereby shall 
notify the other party in writing immediately but 
not later than twenty four (24) hours of the 
alleged beginning and ending thereof giving full 
particulars and satisfactory evidence in support 
of the claims.  

 
23.3 During the period, the obligations of the parties 

are suspended by force majeure; the contractor 
shall not be entitled to payment of any rate.  

 
23.4 In the event of the force majeure conditions 

continuing or reasonably expected to continue 
for a period more than thirty (30) days, Owner 
shall have the option of terminating the contract 
by giving seven (7) days notice thereof to the 
contractor.  

 
24. Sub letting and Assignment 
 
The contractor shall not, without prior consent in 
writing of the Owner, sublet, transfer or assign the 
contract or any part thereof or interest therein or 
benefit or advantage thereof in any manner 
whatsoever, provided nevertheless that any such 
consent shall not relieve the contractor from any 
obligation, duty or responsibility under the contract. 

 
25. Limitation of  Liability:  

 
Notwithstanding anything contained in the Contract, 
the Contractor’s aggregate liability under this Contract 
shall be limited 100% of the Total Contract value. This 
shall exclude liability arising pursuant to clause 3- 
Compliance to Local Laws, clause 9.10, clause 14- 
Indemnity against IPR, clause 13- Indemnity, clause 26 
– Confidentiality, liability arising due to loss of or 
damage to the Free Issue Material (FIM) issued by 
Owner to Contractor for completion of the Work and 
liability arising due to wilful misconduct, gross 
negligence, third party claims and corrupt acts 
attributable to the Contractor.  
 
26. Confidentiality: 
 
The Contractor shall use the Confidential Information 
of the Owner only in furtherance of this Contract and 
shall not transfer or otherwise disclose the Confidential 
Information to any third party.  The Contractor shall (i) 
give access to such Confidential Information solely to 
those employees with a need to have access thereto; 
and (ii) take the same security precautions to protect 
against disclosure or unauthorized use of such 
Confidential Information that the party takes with its 
own confidential information but, in no event, shall a 
party apply less than a reasonable standard of care to 
prevent such disclosure or unauthorized use. 
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27. Termination: 
 
27.1 The Contract shall be deemed to be terminated 

on completion of the Contract period.  
 

27.2 Termination of default by Contractor:  
 Owner may terminate the contract at any time if 

the Contractor fails to carry out any of his 
obligations under this Contract. Prior to 
termination, the Contractor shall be advised in 
writing of the causes of unsatisfactory 
performance to be improved upon 15 days of the 
receipt of notice. In case, if the Contractor fails 
to bring about the improvement to the 
satisfaction of the Owner, then the Contract 
shall be terminated.   

  
27.3 Without prejudice to the rights and remedies 

available to Owner, Owner may terminate the 
Contract or part thereof with immediate effect 
with written notice to the Contractor if,: 
27.3.1 The Contractor becomes bankrupt or 

goes into liquidation. 
27.3.2 The Contractor makes a general 

assignment for the benefit of creditors. 
27.3.3 A receiver is appointed for any 

substantial property owned by the 
Contractor. 

27.3.4 The Contractor is in breach of any 
representation or warranty made to the 
Owner by the Contractor. 

  
 The Contractor shall not be entitled to any 

further payment under the Contract if the 
Contract is terminated. If the order is terminated 
under clause 27.2 and 27.3, the Contractor shall 
not be entitled to any further payment, except 
that, if Owner completes the Work and the costs 
of completion are less than the Contract Price, 
the Owner shall pay Contractor an amount 
properly allocable to services fully performed by 
Contractor prior to termination for which 
payment was not made to Contractor. In case, 
the cost of completion of Work exceeds the 
Contract Price, the additional cost incurred by 
Owner for such completion shall be paid by the 
Contractor. 

 
27.4 Owner shall be entitled to terminate the 

Contract at it’s convenience, at any time by 
giving thirty (30) Days prior notice to the 
Contractor. Such notice of termination shall 
specify that termination is for Companies 
convenience and the date upon which such 
termination becomes effective. Upon receipt of 
such notice, the Contractor shall proceed as 
follows: 
27.4.1 cease all further work, except for such 

work as may be necessary and 
instructed by the Owner/ Owner’s 
representative for the purpose of 
preserving and protecting Work 
already in progress and protect 

materials, facilities and equipment on 
the Work Site or in transit; 

27.4.2 stop all further sub-contracting or 
purchasing activity, and terminate 
Sub-contracts; 

27.4.3 handover all Documents, equipment, 
materials and spares relating to the 
portion of Work already executed by 
the Contractor or procured from other 
sources up to the date of termination 
for which the Contractor has received 
payment equivalent to the value 
thereof; and 

27.4.4 handover those parts of the supplies 
manufactured/ work executed by the 
Contractor up to the date of 
termination. 

Upon termination pursuant to clause 27.4, the 
Contractor shall be entitled to be paid (a) all 
sums properly due to the Contractor under the 
Contract up to the date of termination; and (b) 
any direct and substantiated charges already 
incurred or committed for cancellation of the 
procurement of third party goods or services 
which were to have been supplied by the 
Contractor in connection with this Contract 
provided that the Contractor shall use its best 
endeavours to minimise such charges 
 

25.5 The Contractor shall not be released from any of 
his obligations or liabilities accrued under the 
Contract on termination. For the avoidance of 
doubt, the termination of the Contract in 
accordance with this clause shall neither relieve 
the Contractor of his accrued obligations for 
Warranty or his accrued liability to pay 
(liquidated) damages for Delay nor shall entitle 
him to reduce the value of Performance Security. 

 
28. Consequential Damages: 
 
Unless otherwise specified, neither Party shall be 
responsible for and nor shall be liable to the other 
Party for indirect/consequential losses and damages 
suffered by such Party including for loss of use, loss of 
profit whether such liability or claims are based upon 
any negligence on the part of the other Party or its 
employees in connection with the performance of the 
Contract. 

 
29. Environment / ISO 14001 Certification:  

 
The Contractor to confirm whether their 
organization is ISO 14001 certified. If not, the 
Contractor must certify that the handling, use and 
disposal of their product / by-products conform to 
practices consistent with sound environmental 
management and local statutes. The Contractor 
shall ensure that all the wastes are disposed in 
environmental friendly way with strict compliance 
to applicable laws including adherence to MoEF 
guidelines with respect to disposal of batteries, lead 
waste, copper cables, ash, waste oil, e-waste etc 
which shall be disposed through MoEF approved 
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parties only. The Contractor shall also be 
responsible to collect and recycle all the e-waste 
generated at the end of the product life cycle at its 
own costs and risks as per the MoEF guidelines/ 
orders. 
 
30. Non-Exclusive Agreement  

 
This Contract is non-exclusive and Owner reserves the 
right to engage other contractors to perform similar or 
identical work. Contractor shall accord such other 
contractors adequate opportunity to carry out their 
contracts and shall accomplish the Work in co-
operation with those contractors and with Owner, in 
accordance with such instructions as may be issued by 
the Owner from time to time. 

 
31. Severability 

  
In the event that any of the provisions, or portions or 
applications thereof, of this Contract are held to be 
unenforceable or invalid by any court or arbitration 
panel of competent jurisdiction, Contractor and Owner 
shall negotiate an equitable adjustment to the 
provisions of the Contract with a view towards effecting 
the purpose of the Contract and the validity and 
enforceability of the remaining provisions, or portions 
or applications thereof, shall not be affected thereby. 
 
32. Housekeeping & Removal of scrap: 

 

The Contractor shall be responsible for keeping the 
areas of his work at site, neat and tidy throughout the 
period of his work. All excess material/ spares/ 
consumables taken by Contractor, as well as the 
scrapped items and wooden logs/ crates/ planks shall 
be returned, from time to time, to the Stores, and 
transported/ unloaded by Contractor’s personnel at 
the place shown by Order Manager/Engineer-in 
charge. 

 

The Contractor shall so arrange that all the scrap 
generated during the progress of his work, is separated 
into two categories, viz.  

i) Saleable scrap like steel, copper or other 
metals, etc., and,  

ii) Others, which have nil or negligible resale 
value, like insulation material, jute, debris, 
etc. (or as directed by the Order 
Manager/Engineer-in charge).  

 

The saleable scrap shall be shifted to and unloaded at 
a central place as per directions of the Stores-in 
charge, while the other scraps shall be shifted to other 
locations as per directions from Order Manager/ 
Engineer-in Charge, or as per terms of the order. 

 

The Contractor shall arrange to remove the scrap on 
regular basis, or even on daily basis, depending upon 
the requirement, to keep the area around his work-
place neat and tidy. In case, it is observed that the 

Contractor is not carrying out regular cleaning of his 
areas of work, or, is not returning the excess 
materials/ scrap, etc., to the Stores, Owner reserves 
the right to arrange the same through other sources, 
and back-charge the Contractor the cost of doing so, 
along-with overheads, by deducting the amount from 
Contractor’s bills. 

Contractor’s final bill will be cleared by Owner only 
after confirming that proper clearing of his areas of 
work has been completed by the Contractor, and same 
is certified by the Order Manager/ Engineer in-charge 

 
33. Tata Code of Conduct 

 
The Owner abides by the Tata Code of Conduct in all 
its dealing with stake holders and the same shall be 
binding on the Owner and the Contractor for dealings 
under this Order/ Contract. A copy of the Tata Code of 
Conduct is available at our website: 
http://www.tatapower.com/aboutus/code-of-
conduct.aspx. The Contractor is requested to bring 
any concerns regarding this to the notice of our Chief 
Ethics Officer on the e-mail ID: 
cecounsellor@tatapower.com.  
 
34. Responsible Supply Chain Management: 
The Owner is committed for a cleaner environment and 
respect of Human rights through its Responsible 
Supply Chain Management policy.  The Contractor is 
required to comply with all the environment & Human 
rights related laws, including emission norms, Labour 
and environmental regulations. The Owner encourages 
its Vendors/ Contractors/ Business partners to pay 
more attention to green design, green supply, green 
production, green logistics and green packaging in 
performing their business obligations.  

The Contractor is required to abide by the Tata Power 
Corporate Environment policy, Energy Conservation 
and Corporate Sustainability Policy.  

A copy of the Responsible Supply Chain Policy along 
with Environment policy, Energy Conservation policy, 
Sustainability policy, Health & Safety policy and 
Human Rights policy is available at website: 
http://www.tatapower.com/sustainability/policies.
aspx. 
 
Contractor/Bidder is required to completely fill the 
attached “Supplier Sustainability Questionnaire” in 
support of their Green Supply Chain Management 
initiatives and submit the same with their offer. 
 
The Owner recognizes that diversity in the workplace 
positively impacts business. The Owner is committed 
to help people from SC/ST background either by 
helping them to become entrepreneurs or by engaging 
workforce from SC/ST community under the contracts 
agreed herein. To encourage engaging SC/ST 
community, the owner may consider on the merit to 
incentivize the Contractor by paying additional 1% of 
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the service contract portion if the number of SC/ST 
workforce engaged in the contract exceeds 30% of the 
total deployed strength and 2%, if the strength goes 
beyond 50%. While the Contractor will assist the 
workforce so engaged to become self-reliant in meeting 
the work expectation, the Owner may also volunteer its 
training resources to the extent possible to improve 
their employability. The Contractor shall maintain  the 
proper documentation of such category of the 
workforce engaged and the owner may consider to pay 
the incentive after its verification. 

The Owner may also consider extending price 
preference of 5% in the bid evaluation for an order 
value up to Rs.50 Lacs, provided the company is 
owned by a person from SC/ST community having 
minimum 50% holding in the company. 
 
35. Vendor rating: 

 
You are requested to ensure compliance to the terms of 
the individual orders with regards to timely delivery, 
provision of all applicable documents / challans / test 
certificate, quality of the material etc. Your 
performance with respect to the said factors will be 
taken into consideration for future business. 

36. Vendor Feedback: 
 

34.1 In this dealing Vendors feedback is important for 
the purchaser to improve its processes. If 
Contractor have to report any grievance, 
problem or require any clarification, information, 
Contractor is requested to contact purchaser at 
email ID: 
CC_CUSTOMERFEEDBACK@tatapower.com 

34.2 Contractor is requested to ensure compliance to 
the terms of the individual orders with regards 
to timely delivery, provision of all applicable 
documents / challans / test certificate, quality 
of the material etc. Contractor performance with 
respect to the said factors will be taken into 
consideration for future business. 

37. Non-Waiver: 
 

Failure of Owner or its representatives to insist upon 
adherence to any of the terms or conditions 
incorporated in the Contract or failure or delay to 
exercise any right or remedies herein or by law 
accruing, or failure to promptly notify the Contractor in 
the event of breach or the acceptance of or the 
payment of any Material(s) hereunder or approval of 
any design or Material(s) shall not release the 
Contractor and shall not be deemed a waiver of any 
right of Owner to insist upon the strict performance 
thereof or of any of its rights or remedies as to any 

such Material(s) regardless of when the Material(s) are 
shipped, received or accepted not shall any purported 
oral modification or revisions of the Contract by Owner 
or its representative(s) act as waiver of the terms 
hereof. 

 



 

 

 

 

 

 

 

 

ESG FRAMEWORK FOR BUSINESS ASSOCIATES  



Tata Power’s Sustainability philosophy sits at the core of its Business Strategy. Tata Power 
Sustainability Model has an overarching objective of ‘Leadership with care’ with key elements 
of ‘Care for the Environment’; ‘Care for the Community’; ‘Care for our Customers / 
Partners’ and ‘Care for our People’. These sustainability objectives encompass the 
Environmental, Social and Governance objectives driven as integrated elements. 
 
Tata Power, together with its stakeholders is determined to achieve sustainable growth while 
creating shared value for all.  
As a part of future ready roadmap, Tata Power has targeted following as our Environment, 
Social and Governance priorities: 
  

 Being Carbon Net Zero before 2045  
 Growing Clean capacity (80% by 2030)  
 Customer centricity 
 Becoming water neutral before 2030  
 Achieving zero waste to landfill before 2030  
 No net loss of biodiversity before 2030   
 Positively impacting 80 million lives by 2027  

 
In order to create a sustainable business ecosystem, Tata Power expects that all its Business 
Associates (BA) which includes its suppliers, vendors, consultants and service providers to 
align to its ESG and sustainability commitments. 
 
Tata Power encourages improved efficiencies and scaling up of green initiatives through 
technology and innovation taking us farther on the journey of reducing carbon emissions and 
preparing the entire eco-system towards products and services that would have net positive 
impact on the environment and communities that we operate in. 
 
The Vendors/ bidders wishing to associate with Tata Power are expected to share their own 
sustainability and ESG journey. We at Tata Power promote all Business Associates to have a 
sustainable procurement policy for their supplier and service providers to contribute to our 
integrated approach in achieving a sustainable supply chain. The BA is encouraged to carry 
out the assessment of their sub-contractors and sub-vendors on  sustainability readiness so 
that they are aware of the expectation/ business requirement. 
 
The Vendor/ Bidder shall fill-in the ‘Environment, Social and Governance Compliance 
Screening Questionnaire for Business Associates’ attached at Annexure-I and submit the 
same along with the Bid in Ariba online platform. 
 

Responsible Supply Chain Management: 
 
Tata Power is committed for a cleaner environment and respect of Human rights through its 
Responsible Supply Chain Management policy.  
Tata Power Business Associate (BA) shall comply with all the environment & Human rights 
related laws, including emission norms, Labour and environmental regulations.  
 

 

Tata Power encourages its BA to focus on green design, green supply, green production, 
green logistics and green packaging in performing their business obligations. The BA is 
expected to abide by the Tata Power Corporate Environment policy, Energy Conservation and 
Corporate Sustainability Policy (enclosed with this document as Annexure-II). 



The BA is expected to: 
 Strive towards Conservation of Energy, Water, Resources and optimize transportation 

of Men & Materials to minimize environmental impact and reduce carbon footprint. 
 Carry out the assessment of materials used for construction, operation & 

maintenance, consumables and accordingly phase out those materials which are 
environmentally hazardous. 

 Be cognizant that diversity in the workplace positively impacts business. 
 Promote affirmative action by supporting people from SC/ ST background by engaging 

workforce from SC/ ST community under the contracts agreed herein. 
 Share the commitment of ‘No child labour’, ‘No forced labour’, Non-discrimination on 

the basis of caste, colour, religion, gender, disability, maternity or pregnancy or any 
other factor unrelated to the requirements of the job 

 Pay the wages or remuneration to the workforce, personnel deployed in compliance 
to all applicable laws and regulations.  

 Provide its employees/ deployed labor with an employment environment that is free 
of physical or psychological harassment. 

 Carry out the assessment of their Sub-contractors on their Sustainability Readiness 
so that they are aware of the above expectation/ standards 

 To ensure usage of suitable package material which is more environmentally 
sustainable. Further the packing material shall be recycled to the extent possible. The 
material used for packing is expected to suit the mode of transport and to ensure its 
safe receipt at point of delivery.  
 

 
 
Waste Disposal: 
The BA is expected to follow best practices for disposal of waste, few of which are listed below:  
 

 Have a detailed project plan that includes the waste management, segregation of all 
designated waste material (Recyclable/ Non-Recyclable), collecting, storing, 
disposing and transferring the same to pre-arranged facility/ destination in timely and 
safe manner as per environmental legislations. The project plan shall also include the 
innovative construction practice to eliminate or minimize waste, protect 
surface/ground water, control dust and other emissions to air and control noise. 

 Have purchase policy to encourage the procurement of material with recycled and 
minimum packaging of goods during delivery and appropriate means for site-to-site 
transportation of materials to avoid damage and litter generation.   

 Ensure that the residents living near the site are kept informed about proposed 
working schedule and timings/ duration of any abnormal noise full activity that is likely 
to happen.  

 Ensure the regular maintenance and monitoring of vehicles and equipment for 
efficient fuel use so that emissions and noise are within acceptable limits to avoid air 
pollution.  

 

Water Management: 
 
The BA is expected to follow best practices for water management, few of which include a 
management and monitoring system for water withdrawals and consumption, procedures to 
reduce water usage or reuse/recycle water, and pretreatment of wastewater before disposal.  
 



 
Compliance to Law: 
The BA shall adhere to responsible business practices and comply with the provision of all the 
Statutory Acts Applicable. Special attention of the BA is drawn towards the compliance of 
provision of the following statues: (along with the latest amendments/additions, as applicable): 
 

 The Child Labour (Prohibition and Regulation) ACT, 1986. 
 The Contract Labour (Regulation and Abolition) ACT, 1970. 
 The Employee's Pension Scheme, 1995. 
 The Employee's Provident Funds and miscellaneous provisions Act, 1952. 
 The Employees State Insurance Act, 1948. 
 The Equal Remuneration Act, 1976. 
 The Industrial Disputes Act, 1947. 
 The Maternity Benefit Act, 1961. 
 The Minimum Wages Act, 1948. 
 The Payment of Bonus Act, 1965 
 The Payment of Gratuity Act, 1972. 
 The Payment of Wages Act, 1936. 
 The Shops & Establishment Act, 1954. 
 The Workmen's Compensation Act, 1923. 
 The Employer's Liability Act, 1938. 
 and any other applicable statutory act 

 
Social Accountability (SA 8000):  
 
Tata Power expects its BAs to follow guidelines of SA 8000:2014 on the following aspects 

 Child Labour 
 Forced or Compulsory Labour 
 Health & Safety 
 Freedom of Association & Right to Collective Bargaining 
 Discrimination 
 Disciplinary Practices 
 Working Hours 
 Remuneration 
 Management System 

 
Health and Safety 
 
The BA is expected to ensure the health and safety of his and his Sub-contractor’s staff and 
labour. The BA shall, in collaboration with and according to the requirements of the local health 
authorities, ensure that medical staff, first aid facilities, sick bay and ambulance service are 
available at the accommodation and on the Site at all times, and that suitable arrangements 
are made for all necessary welfare and hygiene requirements and for the prevention of 
epidemics. The BA shall maintain records and make reports concerning health, safety and 
welfare of persons deployed, and damage to property, as the Owner’s Representative may 
reasonably require. The BA shall be responsible for the medical treatment / hospitalization of 
his and his Sub-contractor’s staff/ labour. 
 
The BA shall appoint a qualified Safety officer at the Site to be responsible for maintaining the 
safety, and protection against accidents, of all personnel on the Site. Such Safety officer shall 
have the authority to issue instructions and take protective measures to prevent accidents.  
 



The BA shall comply in toto with the Tata Power’s Contractor Safety Terms & Conditions, 
Health Safety & Environment Manual while working on Tata Power Site/ Services/ Contracts. 
 
 
Grievance Mechanism 
 
The BA is expected to have grievance procedures that allow stakeholders to anonymously 
bring environmental and/or work-related violations and/or concerns to the attention of 
management. In addition, the BA is expected to have procedures for examining reports of 
environmental and/or work-related violations or concerns and/or privacy complaints. 
 
Data Protection  
 
The BA is expected to have a formal process to address data security or privacy issues. 



 

 

 

 

 

 

 

ANNEXURE-I 



 
 

 

Signature 
 
Business Associate Name 

Sr. No. Question Description Response (Y/N) Remarks 
Organization  

1 
Does your Company have Sustainability Policy at Organization Level?  
If Yes, Please attach 

    

2 
Do you have sustainable procurement policy in place for your own suppliers?  If Yes, 
Please attach 

    

3 Does your company do regular assessment of its suppliers on ESG parameters?     

4 Are there ESG risks, or negative impacts identified in your supply chain     

Governance 

1 
Is diversity taken into consideration when appointing board members/ senior management? 
Do you have an independent director/s?      

2 
Has your company taken initiatives to ensure ethical practices at workplace?  
Please share the details, Policies etc.     

3 
Does your company have a formal process to address data security or privacy issues?  
Please share the details, Policies etc.   

4 
Does your company have grievance mechanism for stakeholder issues and track 
resolution?    

Environment/ Planet 

1 Does your company have Environmental Policy? If Yes, Please attach     

2 
Do you have a formal process for waste management including solid wastes, liquid wastes 
and hazardous waste?     

3 
Does your company track greenhouse gas emission? Also, what percentage of own 
consumption comes from the renewable energy?     

4 
Does your company have a formal process for water management including monitoring of 
water consumption and withdrawals, and if applicable, pretreatment of wastewater?   

Green Technology/ Innovation 

1 
Are your facility/ Product/ Services provided by you is based on green design, green 
production, green packaging or green logistics considerations? Please elaborate.     

2 
Do your products or services have any environmental or social features or benefits (e.g. 
environmental/energy certification, ecolabels, fair trade certification, etc.)?     

Social/ People 

1 
Does you facility/ Company have written personnel policies in place Are you an equal 
opportunity employer?     

2 
Please describe any formal programme / campaign in place to promote company 
involvement with the community (volunteering, etc.).  What is the percentage of profit spend 
on community activities?  

  

3 
Does your company have a written Health & Safety Policy or Program?  If Yes, Please  
attach 

  

Certifications: Does your company have following certifications (valid till date-please mention validity) 

1 ISO9001 accreditation   

2 SA8000 or equivalent   

3 ISO 14001 certification   

4 ISO 18001/45001 or equivalent   

5 ISO/IEC 27001 or equivalent   

6 Any Other (Please specify)   



 

 

 

 

 

 

 

ANNEXURE-II 



 

 

 

 

 

 

 

 

 

 

  

 

 

 

 

 



Supplier Code of Conduct 

Tata Power follows the Tata Code of Conduct (TCoC) and the Whistle blower Policy and expect all its 
Suppliers to adhere to the same principles. “Supplier” here means any business, company, 
corporaƟon, person or other enƟty that provides, sells or seeks to sell, any kind of goods or services 
to Tata Power, including the Supplier’s employees, agents and other representaƟves. The suppliers are 
expected to adhere to the following Do’s and Don’ts: 
 

Do’s 

1. The Suppliers shall be commiƩed to supplying products and services of high quality that meet 
all applicable standards and laws, including product packaging, labelling and aŌer-sales service 
obligaƟons. 

2. Comply with all applicable laws and regulaƟons, both in leƩer and in spirit, in all the territories 
in which it operates. 

3. Strive to provide a safe, healthy and clean working environment for its employees. 
4. Strive for environmental sustainability, parƟcularly with regard to the emission of greenhouse 

gases, consumpƟon of water and energy and the management of waste and hazardous 
materials.  

5. The Supplier shall represent our company (including Tata brand) only with duly authorised 
wriƩen permission from our company.  

6. Safeguard the confidenƟality on the use of intellectual property, informaƟon and data of the 
Company. 

7. GiŌs and hospitality given or received should be modest in value and appropriate as per 
Company Policy. 

8. The assets of Tata Power shall be employed primarily and judiciously for the purpose of 
conducƟng the business for which they are duly authorised. 

9. All actual or potenƟal conflicts due to financial or any other relaƟonship with a Tata Power 
employee shall be disclosed.  
 

Don’ts 

1. The Supplier shall not make unfair or misleading statements about the products and services 
of compeƟtors. 

2. Children shall not be employed at workplaces. 
3. Forced labour shall not be used in any form.  
4. The Suppliers shall neither receive nor offer or make, directly or indirectly, any illegal 

payments, remuneraƟons, giŌs, donaƟons or comparable benefits that are intended, or 
perceived, to obtain uncompeƟƟve favours for the conduct of its business with Tata Power. 

 
ReporƟng ViolaƟons 

 
The Supplier shall noƟfy the Company regarding any known or suspected improper behaviour of other 
suppliers or employees relaƟng to its dealings with Tata Power, by email to:  
cecounsellor@tatapower.com. 
 
The same can also be raised through our 3rd party ethics helpline facility: 

1. Email id: tatapower@ethics-line.com ;   Website: www.Ɵp-offs.com 
2. Helpline numbers: Toll free - 0008001004382 and 0008001008277. Also accessible at normal 

domesƟc call rates within India: +91-11-71279005 
3. Postal address: DeloiƩe Touche Tohmatsu India LLP 

c/o Arjun Rajagopalan, Partner (Ethics Helpline Services) 
19th Floor, 46 - PresƟge Trade Tower, Palace Road,  
High Grounds,  Bengaluru, Karnataka – 560001 
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OPEN TENDER NOTIFICATION 

Tender Reference: CC25NP001 Document Date: 07th May’ 2024 
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Date of Last 

Revision 

Prepared By Reviewed By Approved by 

Inclusion of 

Odisha Discom 

and periodic 

Revision 

10-Jan-2021-R4 All Discom and CFT 

members 

Debi Prasad Acharya 

(Head-Safety-Odisha 

Discom 

Suresh H 

Khetwani 

(Chief safety and 

Environment) 
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1.0 Objective:  

The Objective of Safety Terms and Conditions is to apprise the Business Associates about 
various critical procedures of the Tata power Division/Discoms and the expectations from the 
BA to implement such procedures without fail. Certain terms and conditions are also 
mentioned to ensure a safe work atmosphere round the year. Refer Contractor’s Safety 
Code of Conduct- Document no TPSMS/GSP/ CSM/015 

2.0 Scope:  

This procedure applies to all operating and project sites of The Tata Power Company Ltd 
and Group companies including new businesses like Electric Vehicle charging, Home 
Automation, Microgrid, Roof top solar etc. This Code of Conduct also applies to all operating 
and project sites of four Odisha Discoms and New business based on mutually agreed 
timeline for implementation. R5 

3.0 Safety Organization & Responsibilities  

3.1 Contractor Site Management and Supervision 

Each Contractor will be responsible for fulfilling all statutory and safety requirements 
as per the laws of the land and not limited to Factory Act, Electricity Act, Electricity 
Rules and Regulations, Shop and Establishment Act etc. 

Each Contractor shall provide at least one competent full-time safety supervisor for 
workforce of every 50 workers or less than that. When workforce ranges to 500, the 
contractor must provide at least one qualified safety officer (This may be subjected to 
change as per applicable act).  Thus, for work force of 500 workers there will be one 
qualified safety officer and 10 safety supervisors. For every 500 additions in workforce, 
the contractor must add 1 safety officer and 10 safety supervisors. The Order Manager 
or Safety Department of the Tata Power Division /Discoms will review and approve the 
appointment of all safety officers and supervisors. The safety supervisors/officers will 
work with the guidance from Tata Power Division /Discoms Safety Department and 
align themselves with Tata power Division/Discom safety requirements. 

For O&M related AMC activities, minimum one qualified safety officer to be deployed 
for each Division of the Discoms. 

Qualified safety officer means he or she has completed PDIS or ADIS from a 
recognized institute.  

Site Safety Officer/Safety Supervisor / Safety Coordinator shall be interviewed by the 
Order Manager/ Safety head of the Tata Power Division/Discom and then gate passes 
shall be issued if the interview is successful. 
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Site Manager of Contractor/Subcontractor is responsible, and will be held accountable, 
for the safety of their own workforce as well as that of sub-contractors. He should also 
ensure that all equipment, materials, tools, and procedures remain in safety 
compliance at job site.  

 Responsibility of Site manager includes, but not limited to: 

3.1.1 Holding officer/supervisors accountable for safety and actively promote 
safe work performance. 

3.1.2 Participate in and cooperate with all safety program requirements to be 
implemented to meet Tata Power Division /Discoms safety objectives 

3.1.3 Ensure timely reporting of safety incidents, near misses, unsafe acts, and 
conditions. 

3.1.4 Identify the training needs of BA employees and maintain all safety 
training documents. 

3.1.5 Provide Safety Performance Report at an agreed frequency. 
3.1.6 Stopping of unsafe work (Acts and/or Conditions) immediately. Work to 

start only after corrective actions are implemented.  
3.1.7 Ensure and participate in daily toolbox talk for all the jobs. 
3.1.8 Ensure that only tested and certified tools and equipment are issued to 

the workers and being used at the site. 
 

3.2 Contractor Supervisors and General Staff. 
 
Contractors’ site supervisors and general staff members in charge of job site 
functions such as field engineering, warehousing, purchasing, costing, and 
scheduling etc. are responsible for the safe performance of the work of those they 
supervise. They must set an example for their fellow employees by being familiar 
with applicable sections of the Site Safety program and ensuring that all site 
activities are performed with SAFETY as the primary objective. 

Each site supervisor is responsible and will be held accountable for identifying, 
analyzing, and eliminating or controlling all hazards through implementation of an 
aggressive, pro-active Health, Safety and Environmental Program. Each 
supervisor will proactively participate in the Safety program by observing, 
correcting, and recording unsafe acts and conditions at plant / sites.  

3.3 Contractor Workforce 
3.3.1 Contractors shall provide adequate quality and quantity of manpower as 

mutually agreed. (R5) 

3.3.2 All the contractor employees shall attend “SHE L0(Other than new 
business and Odisha Discom)/L1 Foundation Course in Safety”.  
Depending on the critical procedure in job employees shall also be 
required to attend “SHE L2 course of critical/high risk operations”. All 
Supervisors shall be required to attend “SHE L3 Supervisory Training”. 
All the above trainings will be conducted by TPSDI/Skill development 
institute of Disco, or other equivalent institute approved by Tata Power. 
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3.3.3 Contractor employees shall be required to attend any other additional 
training if suggested by Order manager or Site Safety Head. The cost of 
such additional training shall be borne by the Vendor. 

3.3.4 Contractor / Vendor shall mobilize their manpower well in advance to 
complete the training through TPSDI/Sill development Institute. 

3.3.5 The Vendor / BA shall arrange or bear the conveyance and food 
expenses incurred during training of BA employees in Odisha Discom. 
(R5) 

3.3.6 The validity of the training L1, L2 and L3 is 3 years. There will be 
competency assessment as Revalidation test in every three months for 
Tata Power Division and six months for Odisha Discom till one year from 
implementation of CSCC.(R5) Those who fail in the competency 
assessment shall undergo training again. 

3.3.7 Supervisors/Welder/Electricians/Line man /Fitters /Radiographers/ 
Riggers engaged by the contractor shall have valid competency 
certificates issued by authorized agency/Institute.  

3.3.8 Contractor workforce must make safety a part of their job by following 
safety rules and regulations and by using all safeguards and safety 
equipment. They must take an active part in the Safety programs for the 
Site.   

3.3.9 Every member of the workforce is expected to report for work without 
influence of any Drug/Alcohol. Failure to comply with this requirement 
shall result in immediate termination of employees under the influence of 
drug and alcohol plus show cause notice/penalty to the vendor.  

3.3.10 All employees shall report hazardous conditions, practices and 
behaviours in their work areas and correct wherever possible. 

3.3.11 Workforce is responsible for active participation in safety and health 
programs, suggestion systems, trainings and reporting of unsafe 
act/practices, Unsafe conditions incidents and injuries to their 
supervisors. 

3.4 Vendor/Contractor/sub-contractor  
3.4.1 Vendors/Contractor shall always comply with and ensure that their 

workforce comply with all site safety rules and regulations. Specifically, with 
applicable provisions of the Site Safety Management Plan and all statutory 
safety rules and regulations. 

3.4.2 After receiving the work order/ purchase order vendor/contractor/bidder 
shall not appoint Sub-contractor without safety assessment of the sub-
contractor through safety concurrence group Under Contractor Safety 
Code of Conduct. Penalty of 5% of contract value will be applicable to the 
contractor if subcontractor is appointed without the permission of SCG and 
without evaluation through CSCC process. 
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4.0 Tools and Tackles(R5) 

4.1 Tools & Tackles used to carry out the job shall be checked and inspected by Order 
Manager and safety Officer. 

4.2 Vendor must submit a valid Certificate from Competent person under the Factories 
Act 1948 and State Factories Rule for all Lifting Tools and Tackles (like Hoist, D 
Shackles, chain Block, wire ropes etc.). 

4.3 All Electrical Hand Tools must be tested for leakage of current by a person /agency 
authorized by Tata Power Division /Discoms. Electrical power must be taken though 
RCCB of 30mA. Electrical hand tools should not have cord more than 3 meters in 
length. If power source is at > 3 meters, extension boards with RCCB of 30 mA 
and ON/OFF switch, shall be used. 

4.4 Removal or inclusion of tools any new tool /tackles / machinery / equipment at site 
should only be done with concurrence of the order Manager / Head Safety. 

5.0 Site Safety Rules and Procedures:  
 
The work in the safest possible manner can only happen when it has been carefully 
planned and all applicable procedures are followed. The Tata Power Safety Procedures 
are derived from Tata Power best practices and the applicable Government acts 
regulations. In each case, the most stringent regulation is used. All safety rules and 
procedures developed from time to time shall be mandatorily followed by the vendor and his 
employees while working at Site. 
 

6.0 Critical safety Rules and Procedures: Following is the list of Tata Power’s critical Safety Rules 
and Procedures. Contractor shall refer to approved Rules and Procedures for detailed requirements 
and ensure conformance 
 

6.1  Lock Out and Tag Out Procedure. 
This procedure is intended to be used for the protection of Personnel while servicing 
or performing maintenance on distribution network/ equipment / pipeline / vessel / 
process systems.  This is a general procedure that shall be used as the minimum 
requirements for isolation of equipment, pipelines, machines, system from all possible 
sources of hazardous energy and / or material such as Steam, Hot Water, Compressed 
Air, any other process fluid / chemical energy /Mechanical energy or Electrical energy. 
For complete procedure kindly refer Procedure Document No. TPSMS/CSP/LOTO/001 

6.2 Excavation Safety (Shoring and Sloping) Procedure 
This procedure is developed to cover the safe practices required for shoring and 
sloping in excavation and trenching jobs. This procedure is developed to establish 
mandatory requirements for practices to protect personnel, property and equipment 
from hazards associated with above activities. For complete procedure kindly refer 
Procedure Document No TPSMS/CSP/EXS/002 

6.3 Confined Space Entry Procedure: 
This procedure outlines the steps required to perform the confined space entry and to 
protect personnel from the hazards of entering and conducting operations in confined 
spaces. For complete procedure kindly refer Procedure Document No –
TPSMS/CSP/CSE/003.  
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6.4 Working at Height Procedure: 
This procedure describes the rules and procedures to protect employees from the 
hazards of working at heights. This procedure is developed to cover the safe practices 
required for Working at Heights. This procedure is developed to establish mandatory 
requirements for practices to protect personnel from hazards associated in this area. 
For complete procedure kindly refer Procedure Document No –
TPSMS/CSP/WAH/004. 
 
6.5 Heavy Equipment Movement Safety Procedure. 
Heavy equipment lifting and movement is an activity involving loading, unloading, 
storage and movement from one place to another including lifting and erection or 
repairing of equipment with cranes or hoists.  Material, machinery and equipment 
handling operations are being carried out by large capacity cranes and hoists, which 
make the job safer and faster.  This procedure addresses the hazards and precautions 
associated with such equipment and their use. For complete procedure kindly refer 
Procedure Document No –TPSMS/CSP/HEMS/005. 

 
6.6 Mobile Crane Safety Procedure. 
Mobile cranes are responsible for many incidents, injuries. Falling loads from mobile 
cranes pose a severe hazard to operators and nearby workers and property.  Many 
types   of cranes, hoists, and rigging devices are used for lifting and moving materials.  
To maintain safe, appropriate standards must be adhered to and only qualified and 
licensed individuals shall operate these devices. For complete procedure kindly refer 
Procedure Document No –TPSMS/CSP/MCS/006. 
 
6.7 Scaffold Safety Procedure. 
This procedure is developed to provide information on the safe erection, use, 
dismantling and maintenance of access scaffolding in the workplace. It is developed 
to establish mandatory requirements for practices to protect personnel from hazards 
associated with erection, use and dismantling of scaffolds. For complete procedure 
kindly refer Procedure Document No –TPSMS/CSP/SCAF/007. 

 

6.8 Permit to Work Procedure. 
Given the inherent hazards of the power generation and distribution industry, a 
significant number of TATA POWER operations and installations are critical. Work 
Permit (WP) System is an essential element in controlling the workplace risks in an 
effective manner. For complete procedure kindly refer Procedure Document No –
TPSMS/CSP/PTW/008. 
 
6.9 Job Safety Analysis (JSA) Procedure. 
This objective of this procedure is to have a task-based risk assessment process in 
place that identifies, evaluates and controls the risks associated with work activities, 
and as a result, prevents those involved in the task or those potentially affected by the 
task, from being harmed. For complete procedure kindly refer Procedure Document 
No- TPSMS/CSP/JSA/009 REV 01.  
 

6.10 Electrical Safety Procedure. 
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The objective of these standards is to specify minimum mandatory requirements and 
advisory guidance for identifying and controlling hazards to ensure ‘Zero Harm’ 
regarding operation maintenance and testing of electrical equipment. For complete 
procedure kindly refer Procedure Document No- TPSMS/CSP/ELEC/010 

6.11 Fire Safety Management Procedure. 
Objective of This standard is to specify the minimum mandatory requirements and 
advisory guidelines to ensure prevention of fire related incidents and managing / 
controlling their impacts if they do occur. For complete procedure kindly refer 
Procedure Document No - TPSMS/CSP/ELEC/011 

6.12 Hazard Identification & Risk Assessment (HIRA) Procedure(R5):  
Objective of this procedure is to define guidelines for Hazard identification, Risk 
assessment and determination of controls. For complete procedure kindly refer 
Procedure Document No - TPSMS/CSP/HIRA/012. 

6.13 Management Of Change (MOC) Procedure(R5): 
The objective of this document is to establish the procedures necessary to ensure that 
HSE risks are managed to an acceptable level in Tata Power Management of Change 
(MOC) process. For complete procedure kindly refer Procedure Document No - 
TPSMS/CSP/MOC/013. 

6.14 Pre-Start-up Safety Review (PSSR) Procedure(R5). 
Objective of this procedure is to provide guidelines for safe initial startup of a new 
facility or restart of a modified facility. The PSSR process verifies that the new/modified 
facility meets the original design and operating parameters. The intent is to prevent 
incidents caused by inadequate, incomplete, unauthorized design, construction, 
installation, and/or commissioning. For complete procedure kindly refer Procedure 
Document No - TPSMS/CSP/MOC/014. 
 
6.15 Road Safety procedure(R5):  
To provide Safety Rules for road travel management and safe usage of all types of 
vehicles viz. passenger/ commercial, owned/ hired by company, driven by employees 
or contractors. For complete procedure kindly refer Procedure Document No - 
TPSMS/CSP/RSP/015. 
 

7.0 General safety Rules and Procedure: 
 

7.1 Lift (Elevator) Safety Procedure: 
To provide safe operating procedure for taking control of lift car before entering and existing 
the pit of OTIS make elevators. For complete procedure kindly refer Procedure Document 
No – TPSMS/GSP/LIFT/001, 
 

7.2  Working on conveyor belt Procedure: 
This procedure is developed to cover the safe practices required for Working on 
live equipment and to protect personnel from hazards associated with it. For 
complete procedure kindly refer Procedure Document No – 
TPSMS/GSP/CONV/003 

7.3 Batteries Handling & Disposal(R5) 
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To provide procedure for recycling and / or safe disposal of used / waste batteries 
in compliance with all legislation. For complete procedure kindly refer Procedure 
Document No – TPSMS/GSP/HAZM/003 

7.4 Material Handling and Storage Procedure:  
The purpose of this document is to provide procedures to assist the safe handling 
of materials (manual handling and mechanical handling). For complete procedure 
kindly refer Procedure Document No – TPSMS/GSP/MATL/004. 

 
7.5 Office Safety Procedure(R5): 

The objective is to provide a safe working environment to those working in office 
premise, who may be exposed to emergency situations and other chronic / 
cumulative risks that may arise due to various reasons of unsafe act, unsafe 
condition, fire and  or pandemic crisis like COVID-19 etc. For complete procedure 
kindly refer Procedure Document No -TPSMS/GSP/OFS/006 
 

7.6 Earth Leakage Circuit Breaker (ELCB) Testing Procedure(R5): 
The objective of this procedure is to define the minimum requirements for testing 
of Earth Leakage Circuit Breaker (ELCB). For complete procedure kindly refer 
Procedure Document No - TPSMS/GSP/ELCB/008. 
 

7.7 Occupational Health & Safety Legal Compliance Procedure(R5): 
Objective of this procedure is provide guidelines for compliance of Occupational 
Health & Safety (OH&S) legal requirements and all ratified protocols and 
agreements are incorporated in Tata Power Safety Management System (SMS). 
For complete procedure kindly refer Procedure Document No - 
TPSMS/GSP/LEGL/009. 
 

7.8 Incident Reporting & Investigation Procedure(R5): 
Objective of this procedure is to outline the process for reporting, recording and 
investigating an incident, recommending corrective and preventive actions and to 
communicate the lessons learned to prevent recurrence of similar incidents. For 
complete procedure kindly refer Procedure Document No - TPSMS/GSP/IRI/011. 
 

7.9 Contractor Safety Management Procedure. 
The purpose of this document is to engage with contractors in a way to create safe 
work environment for everyone working for Tata Power. For complete procedure 
kindly refer Procedure Document No – TPSMS/GSP/CSM/015. 
 

7.10 Tree Trimming Procedure(R5):  
The objective of this procedure is to define guidelines and minimum requirements for Tree 
trimming. For complete procedure kindly refer Procedure Document No – 
TPSMS/GSP/TTRM/017 
 

7.11 Safe Lone Working Procedure(R5): 
Objective of this procedure is to lay down guidelines for reduction and safe 
managing of any additional risk arising from lone working. For complete 
procedure kindly refer Procedure Document No – TPSMS/GSP/LONE/019. 

7.12 Good Housekeeping(5S) Procedure(R5): 

https://sangam.tatapower.com/irj/go/km/docs/SangamFiles/UploadedDocuments/501_corporate-procedures-20-jul-12.doc
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Objective of this procedure is to explain the meaning, importance and provide 
guidelines for implementation of Good Housekeeping(5S) at workplaces across 
organization. For complete procedure kindly refer Procedure Document No – 
TPSMS/GSP/GHK/022.   
 

7.13 Personal Protective Equipment(R5): 
This procedure describes the basic requirements, applicability, minimum 
specifications of Personal Protective Equipment (PPE). For complete procedure 
kindly refer Procedure Document No – TPSMS/GSP/PPE/023. 
 

7.14 Process Safety Management Procedure(R5): 
The objective of this document is to provide a standardized & uniform guideline to 
implement Process Safety Management in Tata Power, its JVs, and subsidiaries 
to prevent or minimize the consequences of releases of toxic, flammable, 
pressurized or uncontrolled chemicals/Steam/Water or any other material which 
may result in toxic, fire, explosion, burn or flood like situation. For complete 
procedure kindly refer Procedure Document No – TPSMS/GSP/PSM/024 

 
The above procedures will be updated time to time and the updated version of the 
procedures as well as any additional critical procedure will be available on official website 
of Tata Power (www.tatapower.com) for your reference. 
 

8.0 Training and Capability Building. 
Safety Training and capability building of workforce is a major component of safety 
management program. All training required must be provided and documented as 
specified by Tata Power and Indian Regulations. Tata Power Division /Discoms Safety 
department will audit contractors training and related documentation to assure its 
adequacy. 
 

8.1 Tata power Odisha Discom Site Safety Orientation.R5 
All Tata Power contractor and subcontractor workforce is required to attend Site 
Safety Orientation Training to receive a Safety Training Card, which is required to 
obtain a Gate Pass to the site, prior to entry. This Safety Orientation Course will be 
for duration of minimum half day. The information provided during the orientation 
will include, but is not limited to following: 

8.1.1 Job rules, personal safety, and conduct 
8.1.2 Hazard’s reporting 
8.1.3 Reporting of injuries 
8.1.4 Emergency procedures 
8.1.5 Safety Activities and Program including disciplinary measure and incentives. 
8.1.6 Critical safety procedure relevant to the job 

 
8.2 Capability Building:  

8.2.1 All Tata Power contractor and subcontractor workforce is required to attend L1 
Training to receive a Safety Training Card, which is required to obtain a Gate Pass 
to the site, prior to entry.  

8.2.2 Appropriate practical training such as SHE L1, L2& L3 is given to ensure that 
a jobholder, either supervisor or worker, is competent to do his/her job safely. 
The skill training is provided through TPSDI, and other agencies authorized 
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by Tata Power on the list of 15 critical Safety procedures mentioned under 
safety procedures. Duration of course is as specified by Division/Discom 

8.2.3 Contractor shall ensure that concerned workmen are provided with adequate 
training before he/she is allowed to execute the work. An evaluation test will 
be conducted after the completion of the training. Those employees who 
meet the minimum required competency will be provided with Certificate 
(Card), which will be valid for 3 years, post which the workmen have to 
reappear for assessment. 

8.2.4 If the workman is not able to qualify the assessment, he/she will be given 3 
additional attempts to clear in 3-month time failing which he/she will not be 
allowed to work in the Division /Discoms.  

8.2.5 After expiry of Certificate or Training /Competency Card again one day 
recertification of L1, L2 and L3 skill training will be provided. R7.  

8.2.6 Quarterly /Half yearly(For Odisha and New business) Revalidation Test - 
“SHE L1 Revalidation test” will be conducted for the contractor’s employees 
to revalidate their safety awareness and knowledge.   

8.2.7 Order Manager and Safety In charge of the Division/Site /Plant will conduct a 
Competency Assessment of all workforces, going to be deployed at site / 
plant for high-Risk job. 

8.2.8 The Contactor shall bear the conveyance and food expenses of his staff for 
attending training sessions and capability building sessions in new business-like 
Odisha Discom.  

8.2.9 The Contactor shall bear the entire cost of L1/L2/L3, the costs towards training, 
salaries/wages, boarding and lodging of his staff for attending training sessions 
and capability building sessions. These trainings are offered on nominal 
chargeable basis payable by Contractor and rates shall be decided by TPSDI from 
time to time in case of training trough TPSDI. Generally, L0 is of one day, L1 is for 
2 days for each critical procedure and L3 is for one day. Around Rs 700+GST is 
approx. cost /Day/Candidate. -R5 

8.2.10 Competency assessment of all critical workforce to be carried out for all who 
has taken L2 training. R5 
 

9.0 Recognition to the Prior Learning in Safety-R5 
If “Order Manager” recommends and “Head of the Safety Department of Discom” is 

satisfied with the safety knowledge and competency of the employee of contractor, a test 

may be conducted by Tata power Skill development Institute/ other recognized institute 

to assess the prior learning in safety. If employees of the contractors pass in such test, he 

will be exempted from appearing in SHE L1 training. This assessment is on nominal 

chargeable basis and rates are decided by TPSDI from time to time. 

10.0 Safety performance retention(R5) and Safety Performance Evaluation: A certain 
percentage of the bill value will be retained against every running bill as safety 
performance retention. The amount will be released with the last invoice or every six-
month based on Safety Performance Score of contractors. This is as per CSCC Document no 
TPSMS/GSP/ CSM/015   
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This safety retention shall be waived for Contractors who have either submitted a Contract 
Performance Bank Guarantee or have a retention from each running bill for an amount 
not less than 10% of each bill subject to the express undertaking / understanding that if 
there are any deductions required to be made for safety non-performance as per the Safety 
Performance Score, then Tata Power shall recover any such deductions against safety non-
performance directly from the monthly bills / final settlement as the case may be failing 
which it shall be within its right to recover such sum from accounts payable or the CPBG 
or the retention of the Contractor available with Tata Power for the said contract or any 
other contract between the Contractor and Tata Power. 
 

11.0 Pre-Employment and Periodic Medical check-up: 
 

Contractor shall arrange to conduct a pre-employment and periodic medical check-up for its 
entire workforce by Tata Power medical officer or Tata Power authorized medical officer. The 
contractor shall be able to produce the certificate prior to the employment. The contractor shall 
also organize to conduct periodical medical checkup (six monthly) for the following category 
of employees: 

• Drivers (Check for Vision & Hearing) 
• HEM Equipment Operators (Check for Vision & Hearing) 
• Workforce working at Height (Check for Vision, Hearing, Vertigo & Height 

Phobia) 
• Workforce Handling the hazardous substances - Coal, ash and chemicals 

(Chest X-ray and Lung Function T) 
• Workforce in high Noise area (> 90 Decibel), Check for Hearing 
• Workforce handling radiography equipment for conducting NDT.   
• Workforce, working in specific areas requiring specific medical attention should 

conduct the medical tests test as laid down in the respective Site Safety 
Management Plan. 

12.0 Other Conditions:  
12.1. The manpower/vehicles/Tools & Tackles/Equipment provided shall be as 

per mutually agreed SLA. 
12.2. No Supervision No work policy should strictly be followed. 
12.3. Test Before Touch must be ensured every time a job is being carried out in 

electrical network.  
12.4.  HIRA /JSA as per the job scope must be prepared in detail and submitted 

along with Site Safety Plan by the successful bidder. 
12.5. Personal protective equipment (PPE) must always be checked before use 

to ensure that they are in good condition and clean. Replace them if 
necessary. 

12.6.  All relevant PPE shall be provided by the vendor while working at the site. 
12.7. Housekeeping shall be maintained all the time while execution of work. All 

the unwanted material shall be removed from the site at the end of the day’s 
work. Old/damaged parts if taken out of the system shall be kept at 
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identified placed and it shall be shifted to scrap yard or disposed of as per 
instruction of order manager.  

12.8. Site Safety Plan shall be prepared by successful bidder along with order 
manger. Appendix 1 to be filled by successful bidder and submitted to Tata 
Power safety in-charge, before mobilization of team at site and start of the 
work.  

12.9. The Owner or Proprietor of BA must visit worksite at least once in a month 
and meet Order Manager every month. In case of incidents, the Owner or 
Proprietor of BA is required to attend Time Out Meetings to understand the 
gaps that contributed to the incident.  
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General Safety Conditions for various contracts Specific to Odisha Discom(R5) 
 
13.0. Safety Conditions for maintenance of STS (Sub Transmission System) Network. 

A BA awarded a major contract work of maintenance of sub – transmission network in area 
of a power system will be required to fulfil the following conditions: 

 
• Availability of Discharge Rods - Minimum 6 Nos. in each maintenance vehicle, fit for 

purpose and in good conditions and defective rods are removed from service. 
• Availability of Neon tester - Minimum one Neon Tester in each Maintenance Vehicle, in 

good and working condition and defective or non-standard neon testers are removed from 
service.  

• Electrical hand Gloves - Minimum two sets of 33 KV and two sets of 11 KV in maintenance 
vehicles. 

• The BA linemen must be having required ELBO certification for the voltage level involved.  
• BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and 

responsibility of Safety management of his company and shall document the work practices 
and procedures in terms of Safety Management.  

• BA shall comply with all statutory requirements like applicable acts, regulations, codes of 
practice, OHSAS Standards, Labour laws, etc.  

• The BA shall participate in Safety promotional activities like celebration of Lineman day on 
4th March, National Fire Service Day on 14th April and Theme based safety campaigns 
undertaken by the Discoms every month. 

• BA shall abide by Safety manuals and guidelines of Discom issued from time to time. 
• BA shall ensure safety training and induction program for the employees. The BA 

employees must carry safety training card / competency card to the worksite and produce 
the card on demand. 

• All BA employees must be given valid ID card issued by BA cell of Discom who will check 
statutory compliances before issuing ID cards. 

• BA shall not employ a new workman without training and issue of ID card. 
• BA shall conduct safety audits & inspections as per Discom procedures. 
• BA shall provide proper PPEs as per CSM F-8 ensure periodic inspection of PPE, Tools 

and tackles to ensure their serviceability. 
• BA shall ensure the adherence to standard operating procedures or guidelines laid down 

by the Discoms.  
• BA shall ensure that no job shall be carried out without efficient supervision.  
• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or 

accident to engineer in-charge and SAFETY team of the Discom.  
• BA shall provide safety performance and Safety MIS to engineer in-charge and Discom 

SAFETY group periodically. Based on any non-confirmation to the safety procedures and 
guidelines, BA is liable to be negatively marked for his performance and suitable penalty 
will be imposed. 

• BA safety staff shall work as per the guidance of the Discom safety department and 
functionally report Safety Head of Discom. Any leaves by safety staff of the BA shall have 
to approved by Discom Safety Department. 

• BA shall ensure to depute Safety Staff for managing safety in worksites. In case the BA 
has been awarded work in more than one area power system, then the following safety 
structure will be adopted. 

• Safety manager and Safety engineer must be having PDIS or ADIS. 



 

The Tata Power Company Ltd  

 

 

Appendix 3 to CSCC  
Safety Terms and Conditions 

Document No. 
TPSMS/GSR/STC/009 REV 05 

Date of Issue: 01/08/2023 

 

 
 

   Page | 15 

 

 

 
14.0 Safety Conditions for maintenance of 11 KV and LT Network. 

A BA awarded a major contract work of maintenance of 11 KV and LT Network in area of a 
power system will be required to fulfil the following conditions: 

• Availability of Discharge Rods - Minimum 6 Nos. in each PSS/FCC and maintenance vehicle, 
fit for purpose and in good conditions and defective rods are removed from service. 

• Availability of Neon tester - Minimum one Neon Tester in each PSS/FCC/ Maintenance Vehicle, 
in good and working condition and defective or non-standard neon testers are removed from 
service.  

• Electrical hand Gloves - Minimum two sets of 33 KV and two sets of 11 KV in each 
PSS/Maintenance vehicles and two sets of LT hand gloves at each FCC. 

• The BA linemen must be having required ELBO certification for the voltage level involved.  
• BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and 

responsibility of Safety management of his company and shall document the work practices 
and procedures in terms of Safety Management.  

• BA shall comply with all statutory requirements like applicable acts, regulations, codes of 
practice, OHSAS Standards, Labour laws, etc.  

• BA shall abide by Safety manuals and guidelines of Discom issued from time to time. 
• BA shall ensure safety training and induction program for the employees. The BA employees 

must carry safety training card / competency card to the worksite and produce the card on 
demand. 

• All BA employees must be given valid ID card issued by BA cell of Discom who will check 
statutory compliances before issuing ID cards. 

• BA shall not engage new workman without training and issue of ID card. 
• PSS operator shall not be involved in maintenance activities. 
• BA shall conduct safety audits & inspections as per Discom procedures. 
• BA shall provide proper PPEs as per CSM F-8  ensure periodic inspection of PPE, Tools and 

tackles to ensure their serviceability. 
• The BA shall participate in Safety promotional activities like celebration of Lineman day on 4 th 

March, National Fire Service Day on 14th April and Theme based safety campaigns undertaken 
by the Discoms every month. 

• BA to ensure that all LT complaints are routed through Call Centre and recorded in FCC. 
Rectification of fault shall be done only after call centre logging and with the knowledge of BA 
supervisor.  

• No one will work alone or unsafely under public pressure or otherwise. 
• BA shall ensure the adherence to standard operating procedures or guidelines laid down by 

the Discoms.  
• BA shall ensure that no job shall be carried out without efficient supervision.  
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• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or accident 
to engineer in-charge and SAFETY team of the Discom.  

• BA shall provide safety performance and Safety MIS to engineer in-charge and Discom 
SAFETY group periodically. Based on any non-confirmation to the safety procedures and 
guidelines, BA is liable to be negatively marked for his performance and suitable penalty will 
be imposed. 

• BA safety staff shall work as per the guidance of the Discom safety department and functionally 
report Safety Head of Discom. Any leaves by safety staff of the BA shall have to approved by 
Discom Safety Department. 

• BA shall ensure to depute Safety Staff - One safety supervisor per section, One safety engineer 
per sub-division and one safety manager per Division Safety manager and Safety engineer 
must be having PDIS or ADIS. 

 
 
 
 
 
 
 
 
 
 

 

15.0 Safety Conditions for the major contract work in Civil Projects:  

A BA awarded a major contract work of / in civil project will be required to fulfil the following 
safety conditions: 

• BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and 
responsibility of Safety management of his company and shall document the work practices 
and procedures in terms of Safety Management.  

• BA shall comply with all statutory requirements like applicable acts, regulations, codes of 
practice, OHSAS Standards, Labour laws, etc.  

• BA shall abide by Safety manuals and guidelines of Discom issued from time to time. 
• BA shall ensure safety training and induction program for the employees. The BA employees 

must carry safety training card / competency card to the worksite and produce the card on 
demand. 

• All BA employees must be given valid ID card issued by BA cell of Discom who will check 
statutory compliances before issuing ID cards. 

• BA shall not employ a new workman without training and issue of ID card. 
• BA shall conduct safety audits & inspections as per Discom procedures. 
• BA shall provide proper PPEs as per CSM F-8 ensure periodic inspection of PPE, Tools and 

tackles to ensure their serviceability. 
• BA shall ensure the adherence to standard operating procedures or guidelines laid down by 

the Discoms.  
• BA shall ensure that no job shall be carried out without efficient supervision.  
• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or accident 

to engineer in-charge and SAFETY team of the Discom.  

Section 

Sub-division 

Division 

Safety Engineer 

Safety Manager 

Safety 
Supervisor 

Safety structures for Major Contract – 11 KV and LT Network 
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• The BA shall participate in Safety promotional activities like celebration of Lineman day on 4 th 
March, National Fire Service Day on 14th April and Theme based safety campaigns undertaken 
by the Discoms every month. 

• BA shall provide safety performance and Safety MIS to engineer in-charge and Discom 
SAFETY group periodically. Based on any non-confirmation to the safety procedures and 
guidelines, BA is liable to be negatively marked for his performance and suitable penalty will 
be imposed. 

• BA safety staff shall work as per the guidance of the Discom safety department and functionally 
report Safety Head of Discom. Any leaves by safety staff of the BA shall have to approved by 
Discom Safety Department. 

• BA shall refer Construction Safety Manual of the Discom for details.  
• BA shall ensure to depute a Safety Supervisor (for workforce up to 100 at site) / a safety 

engineer (for workforce up to 250 at site) / safety manager (for more than two safety engineers) 
for managing safety at the project site. In case the BA has been awarded more than one major 
contracts, then the following safety structure will be adopted.  

• Safety Engineers and Safety Managers must be having PDIS or ADIS. 
 

 

 

16.0 Safety Conditions for the major contract work in Commercial Department like - MMG, RRG, 
EAG, etc.:  

A BA awarded a major contract work in meter management group & energy auditing group will 
be required to fulfil the following safety conditions: 

• BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and 
responsibility of Safety management of his company and shall document the work practices 
and procedures in terms of Safety Management.  

• BA shall comply with all statutory requirements like applicable acts, regulations, codes of 
practice, OHSAS Standards, Labour laws, etc.  

• BA shall abide by Safety manuals and guidelines of Discom issued from time to time. 
• BA shall ensure safety training and induction program for the employees. The BA employees 

must carry safety training card / competency card to the worksite and produce the card on 
demand. 

• All BA employees must be given valid ID card issued by BA cell of Discom who will check 
statutory compliances before issuing ID cards. 

• BA shall not employ a new workman without training and issue of ID card. 
• BA shall conduct safety audits & inspections as per Discom procedures. 
• The BA shall participate in Safety promotional activities like celebration of Lineman day on 4 th 

March, National Fire Service Day on 14th April and Theme based safety campaigns undertaken 
by the Discoms every month. 

• BA shall provide proper PPEs as per CSM F-8 ensure periodic inspection of PPE, Tools and 
tackles to ensure their serviceability. 
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• BA shall ensure the adherence to standard operating procedures or guidelines laid down by 
the Discoms.  

• BA shall ensure that no job shall be carried out without efficient supervision.  
• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or accident 

to engineer in-charge and SAFETY team of the Discom.  
• BA shall provide safety performance and Safety MIS to engineer in-charge and Discom 

SAFETY group periodically. Based on any non-confirmation to the safety procedures and 
guidelines, BA is liable to be negatively marked for his performance and suitable penalty will 
be imposed. 

• BA safety staff shall work as per the guidance of the Discom safety department and functionally 
report Safety Head of Discom. Any leaves by safety staff of the BA shall have to approved by 
Discom Safety Department. 

• BA shall ensure to depute a Safety Supervisor for managing safety at worksite. 
• The BA for the RRG work shall depute one Safety supervisor.  

 

 

17.0  Safety Conditions for Major Projects in Distribution Network 

A BA awarded a major Projects in Distribution Network shall be required to fulfil the following 
conditions: 

• Availability of Discharge Rods - Minimum 6 Nos. for each project site, fit for purpose and in 
good conditions and defective rods are removed from service. 

• Availability of Neon tester - Minimum one Neon Tester in each project site, in good and working 
condition and defective or non-standard neon testers are removed from service.  

• Electrical hand Gloves - Minimum one sets of 33 KV, 11 KV and LT in each project site. 
• The BA linemen must be having required ELBO certification for the voltage level involved.  
• BA shall provide Safety Policy, Safety Objectives, Organogram showing structure and 

responsibility of Safety management of his company and shall document the work practices 
and procedures in terms of Safety Management.  

• BA shall comply with all statutory requirements like applicable acts, regulations, codes of 
practice, OHSAS Standards, Labour laws, etc.  

• BA shall abide by Safety manuals and guidelines of Discom issued from time to time. 
• BA shall ensure safety training and induction program for the employees. The BA employees 

must carry safety training card / competency card to the worksite and produce the card on 
demand. 

• The BA shall participate in Safety promotional activities like celebration of Lineman day on 4 th 
March, National Fire Service Day on 14th April and Theme based safety campaigns undertaken 
by the Discoms every month. 

• All BA employees must be given valid ID card issued by BA cell of Discom who will check 
statutory compliances before issuing ID cards. 

• BA shall not employ a new workman without training and issue of ID card. 
• BA shall conduct safety audits & inspections as per Discom procedures. 
• BA shall provide proper PPEs as per CSM F-8 ensure periodic inspection of PPE, Tools and 

tackles to ensure their serviceability. 
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• BA shall ensure the adherence to standard operating procedures or guidelines laid down by 
the Discoms.  

• BA shall ensure that no job shall be carried out without efficient supervision.  

• BA shall ensure reporting of any unsafe act, unsafe conditions, near miss, incident, or accident 
to engineer in-charge and SAFETY team of the Discom.  

• BA shall provide safety performance and Safety MIS to engineer in-charge and Discom 
SAFETY group periodically. Based on any non-confirmation to the safety procedures and 
guidelines, BA is liable to be negatively marked for his performance and suitable penalty will 
be imposed. 

• The BA shall participate in Safety promotional activities like celebration of Lineman day on 4th 
March, National Fire Service Day on 14th April and Theme based safety campaigns 
undertaken by the Discoms every month. 

• BA safety staff shall work as per the guidance of the Discom safety department and functionally 
report Safety Head of Discom. Any leaves by safety staff of the BA shall have to approved by 
Discom Safety Department. 

• BA shall ensure to depute Safety Staff for managing safety in worksites. One safety supervisor 
per project site or 100 persons, one safety engineer for 2 project sites of 250 persons, and one 
safety manager for four project sites or 500 persons.   

• Safety manager and Safety engineer must be having PDIS or ADIS. 
 

 

 
 

 
 
 
 
 
 

18.0 Schedule of Safety Audits by BA Safety Staff 

Safety Undertaking of BA by way of Affidavit 
 

I_______________ s/o_______R/o________ (AUTHORIZED 

REPRESENTATIVE/PARTNER/DIRECTOR/PROPRIETOR ) of M/S ___________(name of 

company/firm)__ having its office at (Complete address of Company), authorized vide power 

Sr. No Type of Audit Frequency 
1 Tool Bag and PPE audit Weekly 
2 First Aid Box Maintenance Record Fortnightly 
3 Fire Extinguisher Record(Applicable for the BA involved in major 

construction works and have storage of flammable material at 
worksite) 

Monthly 

4 Safety Talk Register Weekly 
5 Site Safety Audit Daily 

One Project Site 

Two Project Sites 

Four Project Sites 

Safety Engineer 

Safety Manager 

Safety Supervisor 

Safety structures for Major Project Contract in Distribution Network 
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of attorney dated ------/Board resolution dated----/letter of authority dated----, hereinafter 

referred to as Contractor [or Business Associate (BA)] which expression shall, unless it be 

repugnant to or inconsistent with the meaning or context thereof, be deemed to include its 

heirs, executors, administrators, and assigns do hereby affirm and undertake as under :  

1. The present undertaking shall remain in force from the date of execution of contract 

and shall be valid till the date of termination of the said contract by either party. The 

undertaking is binding on me (contractor) as well as my sub-contractor and its 

employees, representatives etc.  

2. That I (the contractor) will be responsible and liable to comply and abide by all the 

safety rules, instructions and regulations as may be specified and laid down by the 

Discom to achieve its goal of Zero for on-site incidences.  

3. That the Contractor shall be fully responsible for ensuring occupational health and 

safety of its employees, representatives, agents as well as of its subcontractor’s 

employees, at all times during the discharge of their respective obligations under the 

contract including any methods adopted for performance   of their tasks / work. 

4. That  Contractor shall ensure ,at its own expense to arrange for and procure, 

implement  all requisite  accident prevention tools, first aid boxes, personal protective 

equipment, fire extinguisher, safety training, Material Safety Data Sheet, pre-

employment medical test, etc. for operations & activities including  as & when so 

specified by Discom specifically. , failing which Discom shall be entitled, but not 

obliged, to provide the same and recover the actual cost thereof from the Contractor’s 

payments.  

5. That the Contractor shall engage adequate and competent Safety – Supervisor / 

Engineer / Manager / Skilled persons at site as per the Para 5 (Qualification and 

experience of safety personnel) and Annexure 3 of Contract Safety Management.  

6. That the Contractor shall engage the competent Site – Supervisor with each group of 

workers for safe and correct workmanship, proper co-ordination of material and site 

work as per contract.  

7. That the Contractor shall immediately replace supervisor in case it is found to be not 

up to the level of skill and experience required, but any such replacement shall be only 

with the prior concurrence of the Discom representative.  
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8.  That the Contractor and its subcontractors shall abide by all the safety guidelines as 

per Safety Manual, Contract Safety Management and other guidelines issued from 

time to time by Discom during the contract period. 

9. That in case the Contractor and/or any of its Subcontractor fail to ensure the 

compliance as required in terms of this undertaking the Contractor shall keep and hold 

Discom / its directors / officers / employees indemnified against any / all losses / 

damage / expense / liability / fines / compensation / claims / action / prosecutions or 

the like which might be suffered by Discom or to which Discom might get exposed to 

as a result of any breach /wilful negligence /deliberate default on the part of the 

Contractor /Subcontractor in complying with the same. Contractor shall also furnish 

any press release, clarification etc. if sought by Discom for any near miss or safety 

violations, accidents, which are attributable to fault of Contractor. 

 
  DEPONENT  
VERIFICATION  
 

Verified at ………………on this _Day of _______20__ that the contents of the above affidavit 
are true and correct and nothing material has been concealed therefrom 

 



ANNEXURE TO 
Appendix 3: Safety Terms and Conditions 

(Document No ‐ TPSMS/GSR/STC/009 REV 05) 
 

(Excerpts of Tata Power Safety Code of Conduct as relevant for 
Safety Terms & Conditions) 

 
(A) Definitions  
 Order Manager/Engineer  in charge: Order Manager/Engineer  in charge  is the Tata 

Power‐Division /DISCOM representative, who has the ownership of the given job. 

 Site Safety Management Plan:  It  is the safety plan agreed between Contractor and 
Tata Power‐Division/DISCOM. It will contain the entire job specific safety requirement 
and will be signed by the contractor.  

 Contractor/Business  Associate/Vendor  (BA):  An  individual  or  a  company  that 
provides services to Tata Power‐Division/DISCOM under a signed contract.  

 Emergency:  It  is a serious, unexpected, or dangerous situation requiring  immediate 
action,  which  may  result  in  loss  of  life,  loss  of  revenue/property,  business 
discontinuity.  In  case  of  Emergency,  services  may  be  procured  by  selecting  the 
qualified vendor based on the vendor category without the safety bid evaluation and 
approved by adequate authority of MB level or above.  

 Expert Service jobs: Jobs which needs expert services of contractor which does not 
involve direct exposure to the potential risk or work which involves only supervisory 
work  such  as  expert  for  AI‐ML,  expert  for  transmission  and  distribution  network, 
expert for civil works, expert on transformers, expert for PSCC, expert for equipment 
overhaul etc.  

 CEO/Chief/Head of division/Unit/Utility: Business in charge who is overall custodian 
of the Tata Power‐Division/DISCOM.  

 High Risk Jobs: A Job or its activities are considered as Very High or High Risk when 
Order  manager  apply  the  “Tata  Power  Hazard  Identification  and  Risk  Analysis” 
procedure and found safety risk associated with are under Very High or High category. 
Indicative lists of jobs are given in appendix 14 of this document.  

 Medium Risk Jobs: Jobs or  its activities are considered as medium risk when Order 
manager apply “Tata Power Hazard  Identification and Risk Analysis” procedure and 
found the same as Medium Risk.  

 Low Risk Jobs: Any job or its activities are considered as Low or Very low risk while 
Order manager calculated it by applying “Tata Power Hazard Identification and Risk 
Analysis” procedure and found it under Low or Very Low category.  

 
(B) Safety performance retention(R7): 

A certain percentage of  the bill value will be  retained against every  running bill as 
safety performance retention. The amount will be released with the  last  invoice or 
every  six‐month based on Safety Performance Score of  contractors. The  retention 
amount will be calculated based on contract value as below. (R7)  

 



Risk Category‐(R7)  Contract Value  Retention Amount (%) 

Very high/High risk job/ 
Medium Risk jobs  

Up to 10 Lakhs  2.5 

Very high/High risk job/ 
Medium Risk jobs  

10 – 50 Lakhs  2 

Low/Very Low Risk jobs   10 – 50 Lakhs  1 

Very high/High risk job   0.5 to 10 Cr  2 

Medium Risk jobs   0.5 to 10 Cr  1.5 

Low/Very Low Risk jobs   0.5 to 10 Cr  1 

Very high/High risk job   >10 Cr  1.5 

Medium Risk jobs   >10 Cr  1 

 
This safety retention shall be waived for Contractors who have either submitted a Contract 
Performance Bank Guarantee or have a retention from each running bill for an amount not 
less than 10% of each bill subject to the express undertaking / understanding that if there are 
any  deductions  required  to  be  made  for  safety  non‐performance  as  per  the  Safety 
Performance Score, then Tata Power shall recover any such deductions against safety non‐
performance directly from the monthly bills / final settlement as the case may be failing which 
it  shall be within  its  right  to  recover  such  sum  from accounts payable or  the CPBG or  the 
retention  of  the  Contractor  available with  Tata  Power  for  the  said  contract  or  any  other 
contract between the Contractor and Tata Power. 
 
 

(C) Safety Performance Evaluation & Responsibility of Business Associate / Contractor:  
During the time of job execution, regular site inspection will be carried out by the Tata 
Power‐Division  / DISCOM  officials  to  evaluate monthly  safety  performance  of  the 
contractor and monthly score will be maintained by the Order Manager. Violations 
will be dealt as per CSM F12 Safety Violation Penalty Criteria. 

1. During the progress of the work, concerned site Supervisor/Engineer/Safety representative 
will  visit  and  inspect  the work  site  regularly  and  evaluate  the  safety performance of  the 
contractor  based  on  matrix  Appendix  13  and  apply  the  Consequence  management 
policy/Penalty criteria as applicable.  

2. The evaluation criteria  include Lead  Indicators such as percentage of workers trained  in 
TPSDI, inspection of critical equipment. Lag indicators such as Fatalities, LWDC and man‐days 
lost.  

3. In case of job stoppage due to safety violations / unsafe observations at the site, no time 
extension  from  PO  completion  date  shall  be  given  to  the  contractor,  if  such  delays  are 
attributable to contractor.  

4. In case of fatality, limb loss or loss of property, vendor must pay for liability, legal, statutory, 
and additional mutually agreed settlement charges imposed by the appointed committee by 
Division Chief/CEO. This charge is over and above the retention amount. The committee will 
finalize penalty amount based on  factors such as advice by statutory authorities, contract 
value and impact of accident etc.  



5. Order Manager, Head of Business and functional Chief have the authority to terminate the 
contract as per CSM F12 Safety Violation Penalty Criteria Through contract department.  
 

(D) Other Appendices are attached, 
Appendix 6: CSM F6 ‐ Safety Competency Assessment Form (Template). 
(This is to be filled by Bidder and submit to Tata Power as part of bid submission). 
 
Appendix 8: CSM F8 ‐ PPE requirements‐(R7) 
 
Appendix 9: CSM F9 ‐ Site Safety Management Plan / Method Statement (Template) 
 
Appendix 12: CSM F12 ‐ Safety Violation Penalty Criteria 
 
Appendix 13: Checklist To Be Used During Site Visit 
 
Appendix 14: Indicative List of High‐Risk Jobs 
 

‐‐‐xxx‐‐‐xxx‐‐‐xxx‐‐‐ 
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Appendix 8: CSM F8 - PPE requirements-(R7) 

The Contractor shall ensure that the following PPE of Approved standards shall be always 

available and shall be used by his employees with no exception whatsoever. • PPE shall be 

conforming to BIS/DGMS/DIN specifications, in good condition and shall be comfortable to 

his employees, when used. This is indicative. For better clarification refer PPE procedure- 
TPSMS/GSP/PPE/023. as per safety terms and condition Appendix 3 CFM 3 in detail. R7 

PPE Requirement 

1 All contractor’s employees at site  Safety Florescent Jacket (orange color), 
Safety helmet & safety shoes with 
composite or steel toe cap 

2 Workers mixing asphalt, cement, 
lime / concrete 

Safety goggle & protective 
Hand gloves and footwear, 
Nose mask. 

3 Welders / Grinders/Gas cutters Welding screen/goggles, safety shoes, 
leather hand gloves, aprons, leg guard 

4 Stone breaker Protective goggle, hearing protection, anti-
vibration hand gloves and Protective 
clothing. 

5 Electricians / Linemen Rubber hand gloves with correct voltage 
rating and expiry date normally one year 
from Manufacturing date-(R7) & Electrical 
resistant shoes, Safety helmet with 
induction strip to alert about presence of 
voltage for those linemen who climb the 
poles or work on electrical equipment 

6 Workers working at a height of 1.8 
Meter or above. 

Double lanyard full body harness, fall 

arrestor and safety net made of reinforced 

nylon fiber ropes firmly supported with 

steel structures, Work positioning 

attachment 

PPE Type and Testing Frequency 

Sl. 
No. 

Name of PPE 
IS / EN 

Standard 
Testing Frequency Remarks 

01 

Leather Safety Shoes 

(Color – Black) with 

PU toe cap.  

IS:15298 

(Part-2) 

Monthly and visual check 

every day for any crack or 

damage in the leather or sole. 
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02 

HDPE Safety helmet 
with chin strap and 
ratchet type for 
adjustment for non-
Electrical work 

IS:2925-
1984 

Monthly and visual check 
every day for any crack in 
shell.  

 

03 
Full body harness 
(Safety belt) 

EN 361 
Monthly and visual check 
every day of the bends and 
the harness. 

 

04 
Electrical Safety 
Gloves  

EN: 60903 
CE marked 

Weekly and visual check for 
any crack and blow test 
before every work. 

Manufactured 
not beyond 12 
months.   

05 
Full face visor with 
safety helmet 

EN: 166 CE 
marked 
(Visor) 

Monthly and visual check 
every day for any crack in 
shell. 

Clear acrylic 
visor attached 
with safety 
helmet.  

06 
Fireproof jacket for 
chest protection  

 
Monthly and visual check 
every day. 

 

07 

Safety helmet with 
induction Strip for 
linemen and working 
for electrical work-
Class E 

EN 
397/2012 

Monthly and visual check 
everyday 

Induction Strip 
alerts presence 
of voltage 

08 

Shorting clamps, 
crocodile clamps, 
Discharge Rod and 
Neon tester 

 
Monthly and visual check 
everyday 

For discharging 
the residual 
voltage and test 
before touch 

 

Pictorial View of PPEs for reference purpose 

Sl. 

No. 
Name of PPE 

IS / EN 

Standard 
Picture 

01 

Leather Safety Shoes 

(Color – Black) with 

PU toe cap.  

IS:15298(Part-2) 

and with test 

report of 

electrical 

resistance.   
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02 

HDPE Safety helmet 

with chin strap and 

ratchet type for 

adjustment for 

Nonelectrical work 

and electrical work 

IS:2925-1984/ 

EN 397/2012 

 

03 

Full body harness 

(Safety belt) 

The straps at shoulder 

and thigh shall have 

full pad for comfort. 

The back shall be so 

designed that harness 

straps do not tangle 

with each other. 

EN 361:2002 

EN 358 : 2000 

IS: 

3521:1991/2002 

 

 

 

 

 

 

 

04 

Electrical Safety 

Gloves – Composite 

type Soft electrical 

gloves as per size of 

individual.  

EN: 60903 CE 

marked 

 

05 
Full face visor with 

safety helmet 
EN: 166 CE 

marked (Visor) 

 

06 
Fireproof jacket for 

chest protection  
  

08 
Reflective jacket to 

each workman 

As per Tata 

Power standard 
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                                  These pictures are indicative. Actual product may vary. 

Note:  

1. Any other Personal Protection Equipment required beyond above list will be according 

to BIS or EN Standards.  

2. All Personal Protection Equipment will be checked by the engineer in-charge or 

SAFETY group of company.  

3. Safety Representative of the BA must maintain the record of the availability, condition 

and checking of the PPEs.  

4. All tools required as per the contract must be according to respective IS / EN 

standards. 

5. Company may revise or add the above list of PPE and their specifications as and when 
feel necessary. The information about new specifications /models will be circulated by 
the Engineer In-charge (EIC), which shall adhere by the business associated in the 
shortest possible time. The EIC shall issue a memo / instruction to BA with timeline for 
implementation. Any delay will be treated as non- compliance / safety violations.  
 

Appendix 9: CSM F9 - Site Safety Management Plan / Method Statement 

Site Safety Plan / Method Statement (Template) 

This Method Statement describes the specific safe working methods which will be used to 

carry out the described work. It gives details of work procedure with control measures to 

counter health and safety issues related to this work. The listed content of this Method 

Statement can be changed/modified subjected to job scope / specifications, but task specific 

method statement once finalized & approved, that should not be modified during work 

execution without permission from the approving authority.  

 

Project/Job Name  

Scope of work: -  

Drawing References: -  
 

Detail of Sub contractors 
involved: -  

 

Method Statement Prepared By: - 
Designation: - (e.g., Site Manager) 
 

Signature 
 

 

Date 
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1.0 Introduction (Describe purpose of the work, give details of type and scope of work being 
carried out) 

 

 
  

 

2.0 Location of Work (Give site address and precise location on site where work is to be carried 

out) 

 
 

  
3.0 Safety Document /Specific Approval Required (Details of any safety documents or 

specific approval i.e., Client specific approval required to undertake the work) 

 

 

 

5.0 Role & Responsibilities of Personnel/Parties Involved in activities: Clearly define roles 

and responsibilities of all personnel involved in activity i.e., Site management staff including 

subcontractors’ staff, Project Manager/Site Manager of principal contractor, Sub Contractor 

Site Manager, Project Engineer, Safety officer, Competent Supervisory Staff etc.) 
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6.0 Working/Activity Description: - It is important that all operatives should have clear idea of 
those operational sequences and responsible supervisor must verify their competency prior to 
their engagement in operation. 

 6.1 Pre-Working Checks 

 

6.2 Resources (Equipment, tools including manpower) Details i.e., Equipment and Tools, specific 

operational equipment, test kits, lifting resources, Details of materials to be used in operation, 

including any reference to COSHH assessments in case of use of any chemicals, Details of the 

manpower allocated to the task, e.g., titles, qualifications, competences, direct manpower, 

contractors. Details of plant, tools, and equipment to be used for the work, including the 

availability of relevant statutory documents, checks or inspections etc. Details of fencing, 

barriers, cones, chains, dangers notices, warning signs etc. 

Tools required for work: 

Sr.No Tools /Equipment /Machine  UOM Required Qty. Remark 

1     

2     

3     

4     

5     

6     

7     

8     

9     

10     
 

6.4 Operational Sequence of work: - Full description of the work, setting out the methodology 
in a sequential manner, including any reference to any identified operational restraints. Also 
refer here sec. 5.0 responsibilities part for every step of work sequence). 
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S. 
No 

Activity 
Details of job 

sequence 
Risk Involved 

Control 
Checks 

1.  1.    

2.     

3     

4     

5.     

 

6.7 Final Checks & restoration of work area after completion of work: Those checks to be 

carried out by responsible supervisor in witness of his line hierarchy by use of specific checklist 

of certain operational checks and once those completed satisfactory, PTW (if applicable) to be 

closed and isolation arrangements to be restored by removing barricades/cautionary tags. 

 

7.0 Task Specific Hazards: - Refer to Task Specific Risk Assessment and attach in appendix 

      Attachment: - Specific Risk Assessment 

In addition, please provide below control measures in risk assessment (as applicable). 

Fall Protection 

Measures: (Where 

Work at height 

cannot be avoided) 

 

Control Measures for 

Electrical Hazards  

 

Others Hazard if any 

(please provide 

details) 
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7.0 Emergency Provisions: Relevant operational possibility of a programme in the case of 

emergency situation i.e. electrical supply restoration. In addition, emergency response provisions 

i.e., first aiders, firefighting, and first aid arrangements, nearest onsite/offsite emergency 

response also to be considered during emergency planning. 

8.0 "5S issues" / Waste Disposal/ Housekeeping and Environmental issues: Details waste 
disposal processes and or housekeeping activities, Details of environmental impacts and 
control measures. 

 

 

9.0 Personal Protective Equipment (PPE): Tick on PPE requirements for the task/Job 

 

Safety Helmet / Hard Hats  Safety Shoe / Safety Boots  

Gum Boot  Double Lanyard Safety Harness with 
work positioning attachment 

 

Electrical Hand gloves   Other hand gloves  

Eye protection  Respiratory protection  

Ear Protection  Electrical Arc flash suit  

Chemical resistant suit  Reflective Jackets  

Any Other  Any Other  

10.0 First Aid facilities and Nearby Hospitals Details 

• Name of On Site First Aider 

• First Aid Box Location 

• Location of nearest hospital 
 11.0 Occupational Health, Fitness and COVID-19 related Preparedness:  

 

 

Hazardous 
Substances to be 
used in job: 
(Attach MSDS if 
required) 
 

 

Y/N Y/N Y/N Y/N Y/N Y/N Y/

N 

• Please give a brief writeup / methodology of your organization’s plan to avoid 
impact of the COVID-19 pandemic at Tata Power working site. 

• Please give brief details of occupational health and hygiene related interventions 
planned by your organisation to ensure good health and fitness of workforce at 
Tata Power site. 
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Appendix 12: CSM F12 - Safety Violation Penalty Criteria 

Major Violations and Escalation matrix--(R7) 

 

Legend Action to be Taken Responsibility Penalty 

(INR) 

Repeat 

Violations 

A Levy of Penalty Order manager / EIC 5000 The no. of 

repeat 

violations shall 

be calculated 

cumulative 

during the 

contract period, 

not on a 

monthly basis 

B Memo to BA and Levy of Penalty  Order manager / EIC 10000 

C Memo to BA and Levy of Penalty Order manager / EIC 25000 

D Memo to BA and Levy of Penalty Order Manager / EIC 50000 

E Memo to BA, Levy of Penalty, 

Termination of Contract, Blacklist 

Order Manager / EIC 100000 

 

 

Consequence of safety violation observed not related to 
incidents or accidents 

Violations 

Sl. No. Safety Violation 1st 2nd 3rd 4th Subsequent 

violation 

1 Working without required PPE such as 
Helmet/gloves/safety shoes/Safety harness etc. 

A B C D Will Attract the 

same penalty 

as 4th violation 2 Working without proper tools and tackles A B C D 

3 Poor or bad condition of   Crane/Hydra/Vehicle 

and/or Incompetent driver and/or helper). 

B C D E Termination of 

Contract and 

blacklisting 

after repetition 

of violations (3 

to 4 times as 

the case may 

be) 

4 Improper Working at Height B C D E 

5 Untrained /unauthorized workman engaged in 

high-risk jobs 

B C D E 

6 Violation of SOP or WI or LOTO C D E  

7 Working without PTW or LC / Without 

authorization / Without creating Safe Zone 

C D E  
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Other Violations and Penalty 

Penalty shall be imposed on the contractors under the following circumstances for breaching 

the contractual agreements. The list is not exhaustive, but indicative. 

Sl. 
No
. 

Description of Violation 
Severity 

Penalty 

(INR) 

1.  Unhygienic/Bad condition of PPE   2 500 

2.  Unsafe Act/Condition of Severity 4  4 4000 

3.  Unsafe Act/Condition of Severity 5 5 5000 

4.  No Earthling of Electrical equipment 5 5000 

5.  Working without efficient supervision 4 4000 

6.  Non-reporting of incidents  3 3000 

7.  Starting the job without Toolbox Talk  4 4000 

8.  
Electric cable tied with metal wire / Use of damaged electrical 

cable / Use of two core cable 
3 3000 

9.  Rubber mat not available in front of electrical panels. 3 3000 

10.  Inserting naked wire into the socket instead of a plug 5 5000 

11 Inflammable materials stored inside PSS/FCC/Distribution Room 5 5000 

12 Water accumulation found near electrical panels / equipment 5 5000 

13 
 

Grinding wheel/ Coupling/ Piling winch/other rotating parts 

without guard 
4 4000 

 14 Inadequate illumination of working area 3 3000 

15 
Bringing inside PSS/FCC or any other work area any chemicals 

without approval. 
5 5000 

16  
Loose materials in work area which can fall down or fly during a 

storm 
5 5000 

17 
Misusing emergency facilities like fire hydrant line/ hose box/ 

spray system/ eye wash etc. 
3 3000 

18 
Entering restricted areas like switch yard, hazardous material 

storage room etc. without authorization 
3 3000 

19 Not using 24 V lamp inside confined spaces 3 3000 

20 Bypassing/overriding safety interlocks 5 5000 

21 
Working besides road without proper barricading and monitoring 

of traffic 
5 5000 
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22 
Smoking in prohibited area (Closed Go-downs, Storage of 

flammable material, Storage of Gas cylinders, PSS , Offices etc.) 
3 3000 

23 Improper stacking of materials in Storage Yard 4 4000 

24 Sleeping at workplace 3 3000 

25 First aid box not available / in locked condition 2 2000 

26 

Appointment of subcontractor without his Safety Bid Evaluation 

and/or without the permission of engineer in charge or Order 

manager. 

5 

5% of 

order 

value 

27 

Bad Housekeeping with respect to TPSMS/GSP/GHK/022 

• 1st Instant 

• 2nd instant 

• 3rd instant 

• 4th instant 

• Subsequent instants 

2 

 

• 1000 

• 2000 

• 5000 

• 10000 

• 10000 

28 

Violations related to vehicles with respect to TPSMS/CSP/RSP/015. 

• Parking without wheel choke 

• Parking in undesignated area 

• Heavy vehicle without helper or co-driver 

• Seat belt not available / not used 

• Driver without license 

• Heavy vehicles without reverse horn 

• Using mobile phone while driving 

• Lights/mirrors not working /broken 

3 

1000 per 

each 

violation 

28 

Violation in Gas cutting and Gas cylinder handling 

• Cylinder valve without guard 

• No flashback arrester 

• Leaky DA/Oxygen hose 

• Cylinders not kept in secured manner 

• Cylinder trolley not available 

• Cylinders are transported by manual rolling 

5 

2000 per 

each 

violation 

29 

Violations in Lifting Operations w.r.t. to TPSMS/CSP/HEMS/005 

• Hook latch missing 

• Load raised or swung over people or occupied areas of 
building 

• Persons standing within the swing area of the crane 

• No barricading of crane working area 

• Use of damaged lifting tools and tackles 

5 

2000 per 

each 

violation 
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• Lifting tools and tackles not tested / Test certificate 
expired 

• Crane operator without proper license 

• Angular loading 

• Lifting / shifting heavy material without guide rope 

• Using mobile phone during loading and unloading jobs 

30 

Violation in Scaffolding work w.r.t. to TPSMS/CSP/SCAF/007 

• Unstable scaffolding/nonstandard Scaffolding in use  

• Handrails/mid rails/toe guards missing 

• Safety harness not anchored on fixed structure 

• Opening found in working platform 

5 
2000 per 

violation 

31 

Violation in Excavation Work w.r.t. to TPSMS/CSP/EXS/002 

 

• Loose material falling into excavated pit 

• Water logging in excavated pits / trenches 

• Inadequate or no barricading 

• Undercut / cave in found on sides of excavated pits 

4 
2000 per 

violation 

32 
Caution boards, danger signs (luminescent /red) along with 

emergency contact number are not found displayed. 
3 3000 

34 Spillage of hazardous material/chemicals during transportation  4 4000 

Penalty for Incidents / Accidents-(R7) 

Consequence of incident / Accident Incident / Accident  

Action 

Required 

Sr.No. Type of Injury 1st 2nd 3rd 4th 

1 Major Injury (Bone injury or burn 
or hospitalization >48 hrs.)  Non-
fatal 

F F G G 

2 Major Injury (Bone injury or burn 
or hospitalization >48 hrs.) Non-
Fatal (Two or more non-Fatal in 
one event) 

G G H   
Intolerable 

3 Single fatality G H  

4 Multiple fatalities (Two or more 
fatalities in one event). Anywhere 
in Tata power.  

H  
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Legend Action to be taken Responsibility Penalty (INR) The no. of 
violations 
shall be 
calculated 
cumulative 
during the 
contract 
period for 
all 
contracts 
in SBU, not 
on a 
monthly 
basis 

F Memo to BA and Levy of 
Penalty 

Order 
Manager/Engineer in 

charge 

200000 

G Memo to BA and Levy of 
Penalty 

Order 
Manager/Engineer in 

charge 

500000 

H Memo to BA, Levy of 
Penalty, Termination of 
Contract and Blacklisting 
the BA 

Order 
Manager/Engineer in 

charge 

1000000 

 
Appendix -13: CHECKLIST TO BE USED DURING SITE VISIT 

 

Checklist to be used: During site visit to check the adequacy Safety systems. 

  Observation Score* (1-5) 

1 Check the adequacy of safety policy and Safety 
Management system of the contractor. 

  

2 Does the contractor have written down safety procedures?   

3 Check the records of Near miss, unsafe act, unsafe 
conditions, and incidents. 

  

4 Check the organization setup to implement the safety 
systems at site (safety officer, safety supervisor) 

  

5 Check whether safety meeting and toolbox talk carried out 
regularly and records maintained or not. 

  

6 Is the process of incident investigation adequate or not?   

7 Verify incident reporting and recording system   

8 Check the usage of equipment/tools and tackles.   

9 Check for housekeeping at site   

10 Check the use of PPEs and general behavior of workforce 
towards safety 

  

 Total Score   

 Site Visit Score    

 
Score*- rating on the scale of 1-5 to be given based on the observations on site. Score of 1 is 

the lowest and core of 5 is the highest. 
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Appendix 14: Indicative List of High-Risk Jobs 
Indicative high-risk jobs are given below. This is not an exhaustive list. This is only indicative.  

Sl. No. Jobs 

1 
Transmission Line Tower Erection on columns, near live lines, In congested areas, In 

creeks, In the Sea.  

2 

Conductor Stringing on Tower Using Tensioner & Puller in the area such as Line 

Crossing, Near Live lines, Congested Areas, Road Crossing, Bridge Crossing, Railway 

line Crossing, In creeks, In the Sea    

3 Cable Pulling by Using winch Machine in City and Rural Areas  

4 Hot Washing of HT and Extra HT lines, Towers and switchyards equipment 

5 
Maintenance / Testing and Replacement of High Voltage (33 KV etc.) Switchyard 

equipment 

6 Installation of Lifts  

7 Installation of EOT Cranes  

8 Tower Dismantling  

9 Working on H Frame /Pole mounted Transformers  

10 Excavation in operational Area having power cables in receiving station  

11 Identification and spiking of cable / disconnection of cables from poles  

12 Working on Electrical Panels 

13 
Working on live electrical switch yard, Material handling and equipment 

repair/installation. 

`14 All activities that require climbing on a pole/structures/Towers/Transformers 

15 Cable laying and termination jobs 

16 Excavation beyond 5 feet near existing building and structures 

17 Working in confined Spaces 

18 Stringing of new conductors over poles 
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Section F.1: EMD Format  

 

 

 

 

 

 

 

                                  



���������	�

�

�

����

����������������
������
��
�����������
���
����
��

���������	
����
���
���������
�����������

����������	�
����	
�����������	�
��
������	�����
	�������������������������������	�������������	�
���

�������������
���	������	
�����������������
���������������������	�������������������������	��������������

����������	� ���� �	
��� ��� ������������  
�������� ������ 	�� ���� ������� �� 
���
����� ������ ��� ��������� �	�

����������������������������
���	���������

���������������������� �!�� ����������� ���� �����!!�"�� �#$�����#�  ������"����!�"�������������#� �

�%���&�

'� ������	�����������	������	������
��	��!������������������	���������������

(� ������	���������
�������������	����	�
��������������	������������������"	�����������������������	��

����
�������������	���	����	
������������������������	�������
��������

	� ������������������ �	��	�������	�
���	�� ������ ���	�
���	�� ���������� �����
�������� ���������	�������

�	�����������	���������������	�	���������	�

������	�������������������

)� ���� ������� ��� �������� �	� 
���������� ���� �
�	� ���� ��	����� �	� �����
���� ���
������� �������� ����

�	����������	���	�������������	����������
���	����������

*� ��������	�������������	
������������
���

���������������
���������������	����
����������������	������

���������������
��
�������� 
�������������������	���������������������
���	��������������������	������
��

�	�������	�����������������������������	�������
�����	�������	�������������������	��������
���	������

	���������	���������	�������������	����������	��������	������

+� ����� �	���� ���� �	��� ��������	�� �	� �#����� 	�� �������� ���� �
���	�� ������ ��� ����� 	�� ���� ��������� ���

��������
��
��� 	�������� ������ ���� ����������� ���� �������� �	� �
�
��� ���� ����� �	� ���
��� ����� $�

�������������	
������������������ � ��� �����	������
���	�������� ��� ����������� ������������������������

����������������������
����������	
�������������������	�����������
���	���

,� ��� ����� ����������� ������ �	������������� ��� �����
���	���������
������ ����	�������	������ ��� ���������

����

������������������������	��
����������	
�����	�	������������� ����������������
�
�������������

�����������������	�����������������������	����������������������%���������	��������	����������	�������������

����� ��������� ��	
� �� ������� ��� ���
� 	�� �	�������������	�� ��� ���� �
���	�� ������ ������ ��� 	
����������

��&���������������	�����

-� �����������������������������������	
��������������� 
	����	����������	���������������������

.� �������������� 
	�������������������
����������
���	���������������������
�����	���������������������

��#�����
�����������������������������'()����������	����������

'/� ������������
�
�������������������
����������
���	�������������������������	��������������

''� *	��� 
������	����
���#�����	��	�������
���	������������������	������������������	�����

'(� +��������������������	�����
���	�����������������
�
�������������,-��	
�����	
��	
�����	��	�����
���	���

����	���
�
�����������	�������������������	��������������������������
����	����	�������������������������

����� ���
�������	�� ���� ���������� ����
������������	��������
������	���
��	��	�� �����
���	�������� �	��

������������.	��������
	
�����

�

������0���1�������������2�  ���

�



FORMAT F.4 

Format of BID BG / EMD 

    

 

 

 

 

Whereas (Name of the Contractor), a Company incorporated under the Indian Companies 

Act 1956, having its Registered office at ______________________________, (hereinafter 

called the “BIDDER”) has in response to your Invitation to Bid against Enquiry No. 

_____________dated _________, for (name of work), offered to supply and/or execute the 

works as contained in Employers letter dated ____________. 

 

AND WHEREAS BIDDER is required to furnish to you a Bank Guarantee for the sum of 

Rs.__________/-(Rupees ____ only) as Earnest Money against Bidder's offer as aforesaid. 

 

AND WHEREAS we, (name of the bank) having our Registered Office at __________and 

Branch office at _____________________, have at the request of Bidder, agreed to give 

you this Guarantee as hereinafter contained. 

 

NOW  THEREFORE,  in  lieu  of earnest   money  deposit,  we,  the undersigned,  hereby 

covenant that the aforesaid  Bid of  the  BIDDER shall remain open for acceptance by you 

during the period of  validity as mentioned in the Bid Document or any extension thereof  as 

requested by you and if Bidder shall for any reason  back out, whether expressly or 

impliedly, from this  said  Bid during  the  period  of  its validity  or any extension  thereof  as 

aforesaid,  we  hereby  guarantee to you the payment  of  the  sum of Rs._________/-

(Rupees ____ only) on demand and without demur and  notwithstanding the existence of 

any  dispute  between you  and the BIDDER in this  regard  and  we hereby further agree as 

follows: 

 

(a) You shall have the right to file/make a claim on us under the Guarantee for a further 

period of six months from the said date of expiry. 

 

(b) That this guarantee shall not be revoked during its currency without your written 

express consent. 

      

(c) That you may without affecting this guarantee grant time or other indulgence to or 

negotiate further with BIDDER in regard to the conditions contained in the said Bid 
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